From: Tom Hennig

To: Amelia Wilder

Subject: FW: Failed 8" potable water valve

Date: Tuesday, December 14, 2021 4:35:44 PM
Attachments: RMCSD Valve Replacement M-3 T&M Rate Sheet.pdf

Please attach this to the quote from M-3

Tom Hennig
General Manager
Rancho Murieta CSD
ph.(916)354-3700

fx. (916)354-2082

Visit us at www.RMCSD.com
b‘% Before printing, please think Green.
CONFIDENTIALITY NOTICE: This communication with its contents may contain confidential and/or legally privileged information. It is solely for the use of the intended recipient(s) and

not for public dissemination. Unauthorized interception, review, use, or disclosure is prohibited and may violate applicable laws, including the Electronic Communications Privacy Act. If
you are not the intended recipient, please contact the sender and destroy all copies of the communication.

From: Michael Fritschi <mfritschi@rmcsd.com>
Sent: Tuesday, December 14, 2021 4:21 PM
To: Tom Hennig <thennig@rmcsd.com>
Subject: FW: Failed 8" potable water valve

Tom,
The email below is the closest thing we have to a transmittal letter. The
original rate sheet is attached.

From: Ron Greenfield
Sent: Tuesday, December 14, 2021 4:18 PM

To: Michael Fritschi <mfritschi@rmcsd.com>
Subject: FW: Failed 8" potable water valve

Ron Greenfield
Rancho Murieta Community Services District

Sent via the Samsung Galaxy A71 5G, an AT&T 5G smartphone

———————— Original message --------

From: Ray MacClanahan <raym@m3construction.net>
Date: 12/8/21 10:46 AM (GMT-08:00)

To: Ron Greenfield <rgreenfield@rmcsd.com>
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M-3 CONSTRUCTION, INC
Time and Materials Spreadsheet

Description: FAILED 8" POTABLE WATER VALVE

LABOR
Date Employee Class Rate Hours Burdened Extension
Hourly Cost
Laborer G3 LAB ST 80.0 73.46 5,876.86
G3 LAB 11/2X 93.04 0.00
Operator G3OPER | ST 80.0 102.55 8,203.99
G3 OPER | 1 1/2X 132.48 0.00
14,080.85
15% OH&P 2,112.13
Labor Total 16,192.97
OWNED EQUIPMENT
Date Description Qty Unit Unit Cost Extension
Foreman Truck F-250 Day 256.00 0.00
Crew Tool Truck F-350 5.00 Day 336.00 1,680.00
5KW Generator 5.00 Day 53.00 265.00
Vibra Plate Compactor 2.00 Day 79.00 158.00
Wacker Compactor 6.00 Day 100.00 600.00
Bobcat 773G Skid Steer Day 352.00 0.00
Atlas Copco XAS 185 Compressor Bkr Pkg 2.00 Day 350.00 700.00
Dynapac CC1200 48" Double Drum Roller 2.00 Day 388.00 776.00
John Deere 310SK Backhoe 5.00 Day 388.00 1,940.00
Caterpillar 308E2 CR Excavator Day 544.00 0.00
Kenworth T270 Flatbed Dump 1.00 Day 438.00 438.00
Kenworth T370 12 CY Dump 5.00 Day 572.00 2,860.00
Rolls Rite 52KP31HDA 22t Equipment Trailer 1.00 Day 124.00 124.00
9,541.00
15% OH&P 1,431.15
Equipment Total 10,972.15
MATERIAL, RENTAL & OTHER DIRECT COST
Date Description Qty Unit Unit Cost Extension
28,000 Ib Excavator 5 Day 680.00 3,400.00
8x8x4 Sgr Manhole Box 3 Week 450.00 1,350.00
1.5in. 8x15 Trench Plate 2 Week 400.00 800.00
Vac Trailer 1 Week 2,300.00 2,300.00
Dewatering 1 LS 750.00 750.00
Misc. Material Allowance 1 LS 2,000.00 2,000.00
Sand 12 Ton 25.00 300.00
C2AB 84 Ton 19.00 1,596.00
HMA 5 Ton 70.00 350.00
12,846.00
15% OH&P 1,926.90
Material Total 14,772.90
SUBCONTRACT
Date Description Qty Unit Unit Cost Extension
0.00
15% OH&P 0.00
Subcontract Total 0.00
Labor 16,192.97
Equipment 10,972.15
Material 14,772.90
Subcontract 0.00
Total $41,938.02







Cc: Shawn Sullivan <shawns@m3construction.net>
Subject: RE: Failed 8" potable water valve

Hi Ron,

Pursuant to your request, attached please find our T&M rate sheet inclusive of our estimate of
resources required to accomplish the anticipated scope of work. The anticipated project duration is
5 working days.

This estimate does not contemplate weather related complications, surveying, staking, testing,
inspection, permits, fees, traffic control, camera work, or any work associated with the storm drain
issue. Its first two categories, 1) LABOR and 2) OWNED EQUIPMENT, would be billed per the rates
and markup shown; its third and fourth categories, 3) MATERIAL, RENTAL & OTHER DIRECT COST and
4) SUBCONTRACT (should there be any), would be billed at actual invoice cost plus markup shown.

Please feel free to contact me at any time should you require further assistance or clarification.
Thank you,

Ray MacClanahan

M-3 Construction, Inc.

1501 Long Gate Road, Plymouth CA 95669
CLN 323961/PWC 1000061036

M: (916) 416-0104

0: (209) 245-5254

From: Ron Greenfield <rgreenfield@rmcsd.com>

Sent: Friday, December 3, 2021 11:51 AM

To: Michael Fritschi <mfritschi@rmcsd.com>; Tom Hennig <thennig@rmcsd.com>
Subject: Failed 8" potable water valve

Rancho Murieta Community Services District is requesting a bid to dig and replace an 8” water valve
and possibly repair the storm line in the same area.

The work would need to be bid on a time and material bases because of the unknown problem or
problems.

We have what appears to be a failed 8” gate valve that is tied to a 14” water main.

Work is approximately 15 feet deep located in the intersection of De La Cruz and De La Pena Cir.
After the valve was exercised a leak started and ran into a storm line when the valve was turned off
the leak stopped.

| have attached a copy of the area as built plans.
All work has to be quoted with prevailing wage.

If a field meet is needed please contact me to set up a time.
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Quotes need to be received by 12:00 pm on December 8, 2021

Ron Greenfield
Utilities Supervisor

Rancho Murieta CSD
P.O. Box 1050

15160 Jackson Road
Rancho Murieta, CA 95683
Telephone: 916-354-3700
Cell 916 870-6613

Fax: 916-354-2082

Visit us at www.RMCSD.com

;ﬁ Before printing, please think Green.

CONFIDENTIALITY NOTICE: This communication with its contents may contain confidential and/or legally privileged information. It is
solely for the use of the intended recipient(s) and not for public dissemination. Unauthorized interception, review, use or disclosure is
prohibited and may violate applicable laws including the Electronic Communications Privacy Act. If you are not the intended recipient,
please contact the sender and destroy all copies of the communication.
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M-3 CONSTRUCTION, INC
Time and Materials Spreadsheet

Description: FAILED 8" POTABLE WATER VALVE

LABOR
Date Employee Class Rate Hours Burdened Extension
Hourly Cost
Laborer G3 LAB ST 80.0 73.46 5,876.86
G3 LAB 11/2X 93.04 0.00
Operator G3OPER | ST 80.0 102.55 8,203.99
G3 OPER | 1 1/2X 132.48 0.00
14,080.85
15% OH&P 2,112.13
Labor Total 16,192.97
OWNED EQUIPMENT
Date Description Qty Unit Unit Cost Extension
Foreman Truck F-250 Day 256.00 0.00
Crew Tool Truck F-350 5.00 Day 336.00 1,680.00
5KW Generator 5.00 Day 53.00 265.00
Vibra Plate Compactor 2.00 Day 79.00 158.00
Wacker Compactor 6.00 Day 100.00 600.00
Bobcat 773G Skid Steer Day 352.00 0.00
Atlas Copco XAS 185 Compressor Bkr Pkg 2.00 Day 350.00 700.00
Dynapac CC1200 48" Double Drum Roller 2.00 Day 388.00 776.00
John Deere 310SK Backhoe 5.00 Day 388.00 1,940.00
Caterpillar 308E2 CR Excavator Day 544.00 0.00
Kenworth T270 Flatbed Dump 1.00 Day 438.00 438.00
Kenworth T370 12 CY Dump 5.00 Day 572.00 2,860.00
Rolls Rite 52KP31HDA 22t Equipment Trailer 1.00 Day 124.00 124.00
9,541.00
15% OH&P 1,431.15
Equipment Total 10,972.15
MATERIAL, RENTAL & OTHER DIRECT COST
Date Description Qty Unit Unit Cost Extension
28,000 Ib Excavator 5 Day 680.00 3,400.00
8x8x4 Sgr Manhole Box 3 Week 450.00 1,350.00
1.5in. 8x15 Trench Plate 2 Week 400.00 800.00
Vac Trailer 1 Week 2,300.00 2,300.00
Dewatering 1 LS 750.00 750.00
Misc. Material Allowance 1 LS 2,000.00 2,000.00
Sand 12 Ton 25.00 300.00
C2AB 84 Ton 19.00 1,596.00
HMA 5 Ton 70.00 350.00
12,846.00
15% OH&P 1,926.90
Material Total 14,772.90
SUBCONTRACT
Date Description Qty Unit Unit Cost Extension
0.00
15% OH&P 0.00
Subcontract Total 0.00
Labor 16,192.97
Equipment 10,972.15
Material 14,772.90
Subcontract 0.00
Total $41,938.02




From: Mark Rawlings

To: Ron Greenfield

Cc: Matt Veerkamp

Subject: RE: Failed 8" potable water valve

Date: Wednesday, December 8, 2021 10:11:00 AM
Ron —

Thank you for contacting us to be considered for this work. As requested, we propose to perform
the replacement of the leaking valve on a time and material basis using Caltrans equipment rates
and prevailing wage labor rates. A markup of 20% will be added to all costs (labor, equipment,
materials, etc.). The prevailing wage rates will include a labor surcharge of 20%.

Based on our conversation, we anticipate the work will take two to three days. We anticipate the
crew to consist of the following, but actual field conditions will control:

1 ea - Foreman and Pickup

1 ea - Komatsu 228 excavator and operator
1 ea - John Deere 410 backhoe and operator
4 ea - Laborers

1 ea -Super 10 dump truck and teamster

1 ea -Vactor 2100 and operator

1 ea - Utility truck and air compressor

Caltrans hourly rates for the above equipment only are as follows:

S 25.14 - Pickup

$107.83 - Komatsu 228 excavator

S 64.33 - John Deere 410 backhoe

S 75.98 - Super 10 dump truck

$344.73 -Vactor 2100

S 60.57 - Utility truck and air compressor

Based on the above, we estimate the total cost will be between $30,000 and $40,000. This is only an
estimate and the actual cost will be controlled by the conditions encountered in the field. Please
feel free to contact me with any questions you might have.

Thank you,

DOUG VEERKAMP GENERAL ENGINEERING, INC.

2585 Cold Springs Road
Placerville, CA 95667

Mark Rawlings

Chief Estimator

(530) 676-0825 Office
(530) 676-0828 Fax
(916) 496-1016 Mobile

mark.rawlings@dougveerkamp.com
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From: Ron Greenfield <rgreenfield@rmcsd.com>
Sent: Friday, December 3, 2021 11:51 AM

To: Michael Fritschi <mfritschi@rmcsd.com>; Tom Hennig <thennig@rmcsd.com>

Subject: Failed 8" potable water valve

Rancho Murieta Community Services District is requesting a bid to dig and replace an 8” water valve

and possibly repair the storm line in the same area.

The work would need to be bid on a time and material bases because of the unknown problem or

problems.

We have what appears to be a failed 8” gate valve that is tied to a 14” water main.
Work is approximately 15 feet deep located in the intersection of De La Cruz and De La Pena Cir.
After the valve was exercised a leak started and ran into a storm line when the valve was turned off

the leak stopped.

| have attached a copy of the area as built plans.

All work has to be quoted with prevailing wage.

If a field meet is needed please contact me to set up a time.

Quotes need to be received by 12:00 pm on December 8, 2021

Ron Greenfield
Utilities Supervisor
Rancho Murieta CSD
P.O. Box 1050

15160 Jackson Road
Rancho Murieta, CA 95683
Telephone: 916-354-3700
Cell 916 870-6613

Fax: 916-354-2082

Visit us at www.RMCSD.com
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