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RANCHO MURIETA COMMUNITY SERVICES DISTRICT 
 

GENERAL SPECIFICATIONS 
 

GS‐1.    Definitions and Terms 
G1‐01. General:  Whenever  the  following  terms,  titles,  or  abbreviations  are  used  in  these 
specifications, or in any document or instrument where these specifications govern, the intent and 
meaning shall be as herein defined.  
 

G1‐02.    Abbreviations 
AAN    American Association o f Nurserymen 
AASHTO  American Association of State Highway and Transportation Officials 
ACI    American Concrete Institute 
AISC    American Institute of Steel Construction 
AISI    American Iron and Steel Institute 
APA    American Plywood Association 
ASA    American Standards Association 
ASME    American Society of Mechanical Engineers 
ASTM    American Society for Testing Materials 
AWS    American Welding Society 
AWWA   American Water Works Association 
CSI    Construction Specifications Institute 
FS     Federal Specifications 
IPS    Iron Pipe Size 
NBFU    National Board of Fire Underwriters 
NEC    National Electrical Code 
NEMA    National Electrical Manufacturers Association 
NFPA    Nation Fire Protection Association 
NSF    National Sanitation Foundation 
OSHA    Occupational Safety & Health Act 
Title 19  Title 19 (Public Safety) of the California Administrative Code 
Title 24  Title 24 (Building Standards) of the California Administration Code 
UL    Underwriter’s laboratories, Inc. 
UBC    Uniform Building code (latest edition adopted by Sacramento County) 
UMC    Uniform Mechanical Code (latest edition adopted by Sacramento County) 
UPC    Uniform Plumbing code (latest edition adopted by Sacramento County) 
WCLA    West Coast Lumbermen’s Association 
WIC    Woodwork Institute of California 
RMCSD  Rancho Murieta Community Services District 
RMA    Rancho Murieta Association 
 
All  references  to  the  specifications,  standards,  or  other  publications  of  any  of  the  above  are 
understood to refer to the current issue as revised or amended at the date of receipt of bids. 



6 

G1‐01 ARCHITECT: A person or persons, firm, partnership, joint venture corporation, or combination 
thereof or authorized representative thereof, acting in the capacity of consultant to the District. The 
Architect and his sub‐consultants shall issue directions to the contractor only through the Engineer. 
When the specifications require that approval be obtained from the Architect, such approval shall 
be requested from and be given by the Engineer.  
  
G1‐02, AS SHOWN, ETC.: Where  the “as shown”, “as  indicated”, “ad detailed”, or other words of 
similar import are used, it shall be understood that reference is made to the contract drawing unless 
specifically stated otherwise. Where “as directed”, “as permitted”, “approved”, or other words of 
similar  import  are  used,  it  shall  be  understood  that  the  direction,  permission,  requirements,  or 
acceptance of the District is intended unless stated otherwise. 
 
G1‐03, BIDDER: Any person or persons, firm, partnership, joint venture, corporation, or combination 
thereof,  submitting  a  proposal  for  the  work  contemplated,  acting  directly  or  through  a  duly 
authorized representative. 
 
G1‐04 BOARD: The Board of Directors of Rancho Murieta Community Services District. 
 
G1‐05, CALENDAR DAY:  Calendar day shall be defined as every day shown on the calendar, Sundays 
and  holidays  included. When  the  time  for  completion  in  the  special  Provisions  is  set  forth  in 
Calendar Days, each and every reference to working days in these Specifications shall be deemed to 
mean Calendar Days. 
 
G1‐06, CONSULTING ENGINEER: A person or persons, firm, partnership,  joint venture corporation, 
or combination thereof or authorized representative thereof, acting in the capacity of consultant to 
the District. The Consulting engineer and his sub‐consultants shall issue directions to the Contractor 
only  through  the  Engineer. When  the  specification  requires  that  approval  be  obtained  from  the 
Consulting Engineer, such approval shall be requested from and be given by the Engineer.   
 
G1‐07, CONTRACT: The written agreement covering the performance of the work and the furnishing 
of labor, materials, tools, and equipment in the construction of the work. The contract shall include 
the notice to contractors, proposal, plans, specifications, special provisions, addenda, and contract 
bonds; also any and all supplemental agreements amending or extending  the work contemplated 
and  which  may  be  required  to  complete  the  work  in  a  substantial  and  acceptable  manner. 
Supplemental  agreements  are  written  agreements  covering  alternations,  amendments,  or 
extensions to the contract and include contract change orders. 
 
G1‐08,  CONTRACTOR:  The  person  or  persons,  firm,  partnership,  joint  venture,  corporation,  or 
combination  thereof, private or municipal, who has entered  into a contract as defined  in Section 
G1‐07 of  these Specification with  the District as party or parties of  the  second part or  their  legal 
representatives.  
 
G1‐09, COUNTY:  The County of Sacramento, a political subdivision of the State of California. 
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G1‐10,  DISTRICT:  The  Rancho  Murieta  Community  Services  District,  its  officers,  agents  and 
employees. Where “Owner” is used, it shall be deemed to mean “District”. 
 
G1‐11, ENGINEER: The District Engineer of RMCSD, who  is also Ex‐Officio, Agency Engineer of the 
District  or  agency  for which work will  be  done  under  these  Specifications,  acting  personally  or 
through agents or assistances duly authorized by the Engineer. 
 
G1‐12,  INSPECTOR:  The  engineering  or  technical  personnel  authorized  to  act  as  agents  for  the 
District  in  the  inspection of work covered by  these Specifications,  limited  to  the particular duties 
entrusted to him/her or them.  
 
G1‐13, MANAGER: The General Manager of the Rancho Murieta Community Services District or any 
duly authorized representative of the Manager.  
 
G1‐14, PLANS:    The  official  project  plans  and  Standard Drawings,  profiles,  typical  cross  sections, 
general  cross  sections, working  drawings,  and  supplemental  drawings,  or  reproductions  thereof, 
approved by the RMCSD, which show the locations, character, dimensions, and details of the work 
to  be  performed. All  such  documents  are  to  be  considered  as  part of  the  plans whether  or  not 
reproduced in the special provisions. 
 
In the above definition, the following terms are defined as follows: 
 

A.  Standard Drawings – the Standard Drawings of the Rancho Murieta Community Services 
District. 

 
B.  Project  Plans  –  the  project  plans  and  specific  details  and  dimensions  peculiar  to  the 

work and as  supplemented by  the Standard Drawings  insofar as  the  same may apply. 
When  the  terms “Contract drawings”  is used herein,  it  shall also be deemed  to mean 
“project plans”.  

 
G1‐15,  PROPOSAL:  The  offer  of  the  bidder  for  the work when made  out  and  submitted  on  the 
prescribed proposal form, properly signed and guaranteed. 
 
G1‐16, SPECIAL PROVISIONS:  The Special Provisions are specific clauses setting forth conditions or 
requirements  peculiar  to  the  work  and  supplementary  to  these  Standard  Construction 
Specifications. 
 
G1‐17,  SPECIFICATIONS:  The  directions,  provisions,  and  requirements  contained  in  the  Standard 
Specifications  as  supplemented  by  the  Special  Provisions.  When  the  term  “specifications”,  
“these specifications”  is used,  it means the provisions as set forth  in these Standard Specifications 
together with any amendments thereto that may be set forth in the Special Provisions. 
 
G1‐18, STATE STANDARD SPECIFICATIONS AND PLANS: The Standard Specifications and Drawings 
of  the  State  of  California,  Department  of  Transportation,  dated  July,  1992.  If  later  editions  are 
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published,  the  reference  shall be  to  the  class of material or  item bearing  the  referenced  section 
number or plan in the latest edition published before the timer of the bid. 
 
G1‐19,  STANDARD DRAWINGS:  The  Standard  Drawings  of  the  District,  approved  by  the  District 
Engineer by the Engineer’s signature thereon, as set forth herein, and as modified, revised or added. 
 
G1‐20,  WORK:  All  the  work  specified,  indicated,  shown,  or  contemplated  in  the  contract  to 
construct the improvement, including all alternations, amendments, or extensions thereto made by 
contract change order or other written orders of the District.  
 
G1‐21, WORKING DAY:  Any day expect Saturdays, Sundays, or legal holidays and days on which the 
Contractor is specifically required by the special provisions, by the Contractor’s labor contract, or by 
law,  to  suspend  construction  operations.  Also  excepted  is  any  day  on  which  the  Contractor  is 
prevented by  inclement weather, or conditions resulting therefrom, from proceeding with at  least 
seventy‐five  (75%)  of  the  normal  labor  and  equipment  force  for  at  least  five  hours  toward 
completion of the current controlling operations or operations. 
 
Should  the conditions prevent  the work  from beginning at  the usual  starting  time or prevent  the 
Contractor from proceeding with seventy‐five (75%) of the normal labor and equipment force for a 
period of at least five hours, and the crew is dismissed as a result thereof, the Contractor will not be 
charged for a working day whether or not conditions change so that the major portion of the day 
could be considered to be suitable for such operation or operations. When the time for completion 
in the Special Provisions  is set forth  in calendar days, each and every reference to working days  in 
these Specifications shall be deemed to mean calendar days. 
 
 

GS‐2   PROPOSAL REQUIREMENTS AND CONDITIONS 
 
G2‐01. EXAMINATIONS OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The bidder shall examine 
carefully the site of the work and the plans, specifications and proposal therefore, and shall satisfy 
himself as to the character, quality, and quantity of surface and subsurface materials or obstacles to 
be encountered. He shall receive no additional compensation for any obstacles or difficulties due to 
surface or subsurface conditions actually encountered. 
 
The submission of a bid proposal shall be conclusive evidence  that  the bidder  is satisfied  through 
the bidder’s own  investigation as to the conditions to be encountered; the character, quality, and 
scope of work to be performed; the material and equipment to be furnished; and all requirements 
of the proposal, drawings and specification.  
 
If discrepancies or apparent errors are found in the plans and specifications prior to the date of bid 
opening, bidders shall submit a written request for clarification, which will be given  in the form of 
addenda to al bidders,  if time permits. Otherwise,  in figuring the work, bidders shall consider that 
any discrepancies or conflict between drawings and specifications shall be governed by Section G4‐
01 of these Specifications.  
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Where  investigations  of  subsurface  conditions  have  been made  by  the  District with  respect  to 
foundation or other structural design and that  information  is shown  in the plans, said  information 
represents  only  the  statement  by  the  District  as  to  the  character  of materials which  has  been 
actually encountered by it in its investigation and is only included for the convenience of bidders.  
 
Investigations of subsurface conditions are made for the purpose of design, and the District assumes 
no responsibility whatever with respect to the sufficiency or accuracy of borings or of the log of test 
borings  or  other  preliminary  investigations  or  of  the  interpretation  thereof,  and  there  is  no 
guaranty,  either  expressed  or  implied,  that  the  conditions  indicated  are  representative  of  those 
existing through the work, or any part of it, or that unanticipated conditions may not occur. When a 
log of test borings is included in the plans, it is expressly understood and agreed that said log of test 
borings does not constitute a part of the contract and represents only an opinion of the District as 
to  the  character  of  the materials  to  be  encountered,  and  is  included  in  the  plans  only  for  the 
convenience of the bidders. Making such information available to bidders is not to be construed in 
any way as a waiver of the provisions of the first paragraph of this Section and bidders must satisfy 
themselves though their own investigations as to conditions to be encountered.  
 
G2‐02, ADDENDA OR  BULLETINS:  The  correction  of  any  discrepancies  in  or  omissions  from,  the 
drawings,  specifications,  or  other  contract  documents  or  nay  interpretation  thereof,  during  the 
bidding period will be made by an addendum or bulletin issued by the District. A copy of each such 
addendum or bulletin  issued by the District will be mailed or delivered to each person receiving a 
set  of  these  documents  and  shall  be made  a  part  of  the  contract.  Any  other  interpretation  or 
explanation of such documents will not be considered binding. 
 
G2‐03,  ESTIMATED  QUANTITIES:  The  quantities  given  in  the  proposal  and  contract  forms  are 
approximate, being given as a basis for comparison of bids only, and the District does not, expressly 
or by  implication,  agree  that  the  actual  amount of work  correspond  therewith, but  reserves  the 
right to increase or decrease the amount of any class or portion of the work, or to omit any portion 
of the work, as may be deemed advisable or necessary by the District.  
 
G2‐04, PROPOSAL:  The proposal shall be made on the form provided, with all items filled out, and 
properly executed.  The proposal  shall be  signed  in  longhand by  the bidder  if  an  individual, by  a 
member of a partnership, or by an officer of a corporation authorized to sign contracts in its behalf. 
If made by a corporation, the proposal shall show the name of the State under the law of which the 
corporation is chartered or organized. 
 
Bidders  are warned  against making  erasures  or  alternations  of  any  kind  on  their  proposal;  and 
proposals which  contain omissions,  erasures,  alternations,  conditions, or  additions not  called  for 
may be rejected. 
 
The proposal shall be enclosed in a sealed envelope having the name of the project, as it appears on 
the proposal, and the name and address of the bidder shown thereon. 
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The bidder declares by the submission of a proposal that the proposal is not made in the interest of, 
or  on  behalf  of,  any  undisclosed  person,  partnership,  company,  association,  organization,  or 
corporation; that the proposal is genuine and not collusive or sham; that the bidder has not director 
or  indirectly  induced or solicited any other bidder to put  in a false or sham proposal, and has not 
directly or indirectly colluded or agreed with any bidder or anyone else to put in a sham proposal or 
to  refrain  from  bidding;  that  the  bidder  has  not  directly  or  indirectly  sought  by  agreement, 
communication, or conference with anyone to fix their bid price or the bid price of any other bidder, 
or  to  fix any overhead, profit or cost element of such bid price or  that of any other bidder, or  to 
secure any advantage against the District, anyone  interested  in the proposal as principal, or those 
named within the proposal; that all statements contained in the proposal are true; that the bidder 
has not directly or  indirectly, submitted their bid price or any breakdown thereof   or the contents 
thereof,  or  divulge  information  or  data  relative  thereto,  to  any  other  person,  partnership, 
corporation or association, expect to such person or persons as having a direct financial interest in 
the bidder’s general business.  
 
G2‐05,  LIST  OF  SUBCONTRACTORS:  The  Contractor  shall  perform,  with  the  Contractor’s  own 
organization and with workers under the Contractor’s  immediate supervision, work of a value not 
less than fifty percent (50%) of the value of all work embraced in the contract except when certain 
items may be exempted by the Special Provisions form said fifty percent requirement.  
 
In accordance with California Public Contract code Section 4100 and following, each proposal shall 
have listed n the form provided with the proposal, the name, location of the place of business and 
portion(type) of work of each California  licensed subcontractor who will perform work or  labor, or 
render service of the General Contractor in or about the construction of the work or improvement, 
or a  licensed subcontractor who, under subcontract to the General Contractor, specially fabricates 
and installs a portion of the work or improvement according to detailed drawings contained in the 
plans and specifications,  in an amount  in excess of one‐half of one percent  (0.5%) of  the General 
Contractor’s total bid.  
 
The Contractor shall list only one subcontractor for each portion of work in their bid. If a Contractor 
fails to specify a subcontractor for any portion of the work to be performed under this contract  in 
excess of one‐half of one percent  (0.5%) of  the  total bid,  the Contractor agrees  to perform  that 
portion of the contract.  
 
A  listed  subcontractor  shall perform with  the subcontractor’s own organization and with workers 
under  the  subcontractor’s  immediate  supervision, work  of  a  value  of  not  less  than  seventy‐five 
(75%) of the value of each  item of work for which the subcontractor  is  listed. The Contractor shall 
submit all subcontractors’ license numbers to District with his bid.  
 
G2‐06, WITHDRAWAL OF PROPOSAL: A proposal may be withdrawn at any time prior to the hour 
fixed in the Notice to Bidders for the submission of bids by a written request of the bidder filed with 
the District Secretary. The withdrawal of a bid will not prejudice the right of a bidder to file a new 
proposal within the time prescribed. 
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G2‐07, OPENING OF PROPOSAL: Proposals will be opened and read publicly at the time and place 
indicated in the Notice to Bidders. Bidders or their representatives and others interested are invited 
to be present. 
 
G2‐08, PROPOSAL GUARANTY:  The proposal must be  accompanied by  a bidder’s bond,  certified 
check,  or  cashier’s  check  in  an  amount  not  less  than  ten  percent  (10%)  of  the  amount  bid.  The 
bidder’s bond must be executed  in favor of the District, and the certified check or cashier’s check 
must be made payable to the RMCSD. The District shall be authorized to forfeit to District such sums 
from  said bond or  certified  check or  cashier’s  check  as necessary  to  reimburse District  for  costs 
incurred  for  failure of  the successful bidder  to enter  into a contract. The amount of said bond or 
certified  check  or  cashier’s  check  shall  not  be  deemed  to  constitute  a  penalty  or  liquidated 
damages. District shall not be precluded by such bond or certified check or cashier’s check,  from 
recovering  from the defaulting bidder, damages  in excess of the amount of said bond or certified 
check or cashier’s check  incurred as a result of the  failure of the successful bidder to enter  into a 
contract.  
 
G2‐09, COMPETENCY OF CONTRACTOR AND SUBCONTRACTORS: The bidder will be licensed under 
the provisions of the California Business and Professions Code, Division 3, Chapter 9, to do the type 
of work contemplated in the project, and shall be skilled and regularly engaged in the general class 
or type of work called for under this contract. 
 
It is the intention to award a contract only to a bidder who furnished satisfactory evidence that the 
bidder has the requisite experience and ability, and that the bidder has sufficient capital, facilities, 
and plant to enable him to prosecute the work successfully and promptly, and to complete it within 
the time stated in the contract.  
 
A statement setting forth the bidder’s experience and business standing shall be submitted by each 
bidder when required  in the Special Provisions. The District shall consider such factors as financial 
capability, past performance on projects of similar complexity, magnitude and cost plus capability to 
achieve the required schedule. 
 
All  subcontractors  engaged  by  the Contractor  to  perform  portions  of  the work  shall  be  licensed 
under  the provisions of  the California Business and Professions Code, Division 3, Chapter 9,  to do 
the type of work for which they are subcontracted, and shall be skilled and regularly engaged in the 
general class or type of work called for under their subcontract. 
 
G2‐10,  DISQUALIFICATION  OF  BIDDERS:  More  than  one  proposal  from  any  individual,  firm  or 
partnership,  a  corporation  or  an  association,  under  the  same  or  different  names,  will  not  be 
considered.    Reasonable  grounds  for  believing  that  any  bidder  is  interested  in more  than  one 
proposal for the work will cause the rejection of all proposals in which such bidder is interested. If 
there  is reason to believe that collusion exists among the bidders, none of the participants  in such 
collusion will be  considered. Any proposal  in which  the prices obviously  are unbalanced may be 
rejected. 
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G2‐11, RELIEF OF BIDDERS: Attention is directed to the provision of the California Public Contract 
Code Section 5100 and following, concerning relief of bidders and in particular to the requirement 
therein that if the bidder claims a mistake was made in t his bid, the bidder shall give the District 
written notice within five (5) days after the opening of the bids of the alleged mistake, specifying in 
the notice in detail how the mistake occurred. 
 

GS‐3  AWARD AND EXECUTION OF CONTACT 
 
G3‐01, CONSIDERATION OF PROPOSALS: After the proposals have been opened and read, they will 
be checked for accuracy and compliance with these Specifications. 
 
Bid prices shall  include everything necessary  for the completion of construction and  fulfillment of 
the  contract  including  but  not  limited  to  furnishing  all materials,,  equipment,  tools,  excavation, 
sheeting, bracing and supports, plant  labor and services, except as may be provided otherwise  in 
the contract documents.  In the event that the product of a unit price shall govern and the correct 
product does not equal  the extended amount quoted,  the unit price shall govern and  the correct 
product of the unit price and the estimated quantity shall be deemed to be the amount bid. If the 
sum of two or more items in a bidding schedule or the sum of two or more bidding schedules does 
not equal the total amounts quoted, the individual item or schedule amounts shall govern and the 
correct  total  shall be deemed  to be  the amount bid. When a price  is quoted  in both words and 
figures, the words shall prevail in case of a discrepancy.  
 
Bid prices shall include allowance for all Federal, State and local taxes. 
 
The right is reserved to reject any and all proposal, to waive any irregularity in a bid, and to accept 
one schedule of a proposal and reject another. 
 
G3‐02, AWARD OF CONTRACT:  Award of the contract will be to the lowest responsive, responsible 
bidder whose proposal complies with the specified requirements. The award,  if  it be awarded, will 
be made by  the Board within sixty  (60) days after  the opening of  the proposals unless otherwise 
specified. 
 
The District reserves the right to award the base bid only, or the base bid plus any alternative bid or 
combination of alternate bids as set forth in the proposal form. If no alternates are selected by the 
District, award will be based on the lowest base bid price. If an alternate or alternates are selected 
by the District, award will be based on the lowest total price for the sum of the base bid price plus 
the bid prices of the selected alternate or alternates. 
 
G3‐03, RETURN OF PROPOSAL GUARANTEES: When the award of the contract has been made, the 
proposal guarantees accompanying the three lowest bids shall be retained. All other guarantees for 
bids will not be further considered  in making the award will be returned. The retained guarantees 
will be returned when the contract has been fully executed. 
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G3‐04,  EXECUTION OF  CONTRACT:  The  contract  agreement  shall  be  executed  by  the  successful 
bidder in triplicate. All three copies of the contract, together with the contract bonds and certificate 
of  insurance,  shall be  returned  to  the District within  ten  (10) days of  receipt of  the documents. 
When required in the Special Provisions, Affirmative Action Certifications will also be provided. After 
execution for the District, one full set of documents will be returned to the Contractor. 
 
If the bidder to whom the award  is made fails or refuses to enter  into the contract within the ten 
(10) calendar days from the time the contract forms are first received by the Contractor, the District 
may take action against the contract bid bond.  The Board may then award the contract to the next 
lowest responsive responsible bidder. This will be done after the failure or refusal of the low bidder 
to enter into the contract as is convenient for the District. 
 
G3‐05, CONTRACT BONDS: As part of  the execution of  the  contract,  the Contractor  shall  furnish 
corporate surety bonds to the benefit of the District. Surety companies shall be listed as acceptable 
sureties for doing business in the State of California in the current Federal Department of Treasury 
Circular 570 listing. For information regarding the qualification of the Contractor’s proposed surety 
company, contact the District’s General Manager at (916) 354‐3700. 
 

A.  Performance  Bond:  In  a  sum  not  less  than  one  hundred  percent  (100%)  of  the  total 
contract price as set forth in the agreement, to guarantee the faithful performance of all 
covenants and stipulations of the contract. The bond shall contain a provision that the 
surety thereon waives the provisions of California Civil code Sections 2819 and 2845. 

 
B.  Payment Bond: In a sum not less than one hundred percent (100%) of the total contract 

price  as  set  forth  in  the  agreement  to  guarantee  the  payment  of wages  and  of  bills 
contracted  for  materials,  supplies,  or  equipment  used  in  the  performance  of  the 
contract. The bond  shall be  in accordance with  the provisions of California Civil Code 
Sections  3225,  3226,  3247  to  3252,  inclusive,  and  any  acts  amendatory  thereof,  and 
shall,  by  its  terms,  insure  to  the  benefit  of  all  persons,  companies,  or  corporations 
entitled  to  file  claims  under  California  Civil  code  Section  3181  and  California 
Unemployment Insurance Code Section 13020. Said bond shall also contain a provision 
that the surety thereon waives the provisions of California Civil Code Sections 2819 and 
2845. 

 
Performance Bond and Payment Bond shall be on the forms provided by the District. The format of 
the bond forms shall be that contained  in the Standard Forms Specifications Section (Section F) of 
these Standard Construction Specifications. 
 
G3‐06, NOTIFICATION OF SURETY COMPANIES: The surety companies shall  familiarize themselves 
with all the provisions and conditions of the contract. It  is understood and agreed that they waive 
the right of special notification of any modifications or alternations, omissions or reductions, extra 
or  additional work,  extensions  of  time, or  any other  act or  acts by  the District or  its  authorized 
agents  under  the  terms  of  the  contract;  and  failure  to  so  notify  the  surety  companies  of  such 
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changes shall  in no way relieve the surety or sureties of their obligations under this contract. The 
surety expressly waives the provisions of the California Civil Code, Section 2819 and 2845. 
 
G3‐07, INSURANCE: The Contractor shall procure, maintain, and keep in force at all times during the 
term of the contract, at its sole expense, the following insurance: 
 

A.  General Liability: General Liability insurance, including, but not limited to, protection for 
claims  of  bodily  injury  and  property  damage  liability,  personal  and  advertising  injury 
liability and products and completed operations liability.  Cover shall be at least as broad 
as  Insurance  Services  Officer  Commercial  General  Liability  coverage  form  CG  0001 
(occurrence). Claims made coverage is not acceptable. The limits of liability shall be not 
less than: 
 
Each Occurrence        One Million Dollars ($1,000,000) 
 
Products and Completed Operations   One Million Dollars ($1,000,000) 
 
Personal & Advertising Injury     One Million Dollars ($1,000,000) 
 
If a general aggregate  limit of  liability  is used, the minimum general aggregate shall be 
twice  the “each occurrence”  limit or  the policy  shall contain an endorsement  starting 
that  the  general  aggregate  limit  shall  apply  to  the  project  that  is  the  subject  of  the 
contract. 
 
If a products and completed operations aggregate limit of liability is used, the minimum 
products and completed operations aggregate shall be twice the “each occurrence” limit 
or  the  policy  shall  contain  an  endorsement  stating  that  the  products  and  completed 
operations aggregate  limit shall apply separately to the project which  is the subject of 
the contract. 
 

B.  Automobile Liability: Automobile Liability  insurance providing protection against claims 
of  bodily  injury  and  property  damage  arising  out  of  ownership,  operations, 
maintenance, or use of owned, hired and non‐owned automobiles. Coverage shall be at 
least as broad as Insurance Services Office Automobile Liability coverage form CA 0001, 
symbol 1 (any auto). The limits of liability per accident shall not be less than: 
 
  Combined Single Limit      One Million Dollars ($1,000,000) 
   
If General  Liability  coverage, as  required  in Section G3‐07A above,  is provided by  the 
Commercial  General  Liability  form,  the  Automobile  Liability  policy  shall  include  an 
endorsement providing automobile contractual liability. 

 
C.  Worker’s Compensation: Worker’s Compensation  insurance, with coverage as required 

by the State of California (unless the Contractor is a qualified self‐insurer with t he State 
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of California), and Employer’s Liability coverage. Employers Liability Coverage shall not 
be less than the statutory requirements. 

 
D.  Additional Insurance coverage: 

1.  The Contractor shall procure, maintain, and keep in force at all times during the 
term of  the contract and until  the date of  transfer of  the  insurable  interest  to 
and acceptance by the District, as its sole expense, Builder’s Risk Insurance with 
limits of liability as set forth in the Special Provisions. 
a.  Coverage shall be written on a completed value form and shall cover the 

property against all risks of physical loss or damage including earthquake 
and flood. The property covered shall I clued work performed under the 
contract  and materials,  equipment  or  other  items  to  be  incorporated 
therein, while  the  same are  located at  the  construction  site,  stored off 
site,  while  in  transit  or  at  the  place  of manufacture.  The  policy  shall 
contain  a  provision  that  both  the  interests  of  the  District  and  the 
Contractor are covered and that any  loss shall be payable to the District 
and the Contractor as their interests may appear.   

 
b.  The maximum deductible for earthquake and flood allowable under this 

policy shall be 5% of  the  replacement value per unit,  including value of 
foundations,  at  the  time  loss  or  $5000,000  whichever  is  less,  per 
occurrence and in the aggregate per occurrence. Unit shall be defined in 
the policy as: 1) each separate building or structure; 2) contents of each 
separate building or structure; or 3) property  in each separate yard. The 
maximum deductible for all other perils allowable under this policy shall 
be  $100,000.  The  $100,000  deductible  shall  be  borne  solely  by  the 
Contractor.  The  District  shall  not  be  responsible  to  pay  the  $100,000 
deductible, in whole or in part. 

 
c.  The District and Contractor waive all rights against each other and against 

all  other  Contractors  for  loss  or  damage  to  the  extent  reimbursed  by 
Builder’s Risk  insurance  or  any  other  property  or  equipment  insurance 
applicable  to  the  work,  except  such  rights  as  they  may  have  to  the 
proceeds of such insurance. If the policies of insurance referred to in this 
section require an endorsement or consent of the insurance company to 
provide  for continued coverage where  there  is a waiver of subrogation, 
the owners of such policies will cause them to be so endorsed to obtain 
such consent. 

 
d.  If  not  covered  by  Builder’s  Risk  insurance  or  any  other  property  or 

equipment  insurance  required  by  the  contract  documents,  Contractor 
shall procure, maintain, and keep in force at all times during the term of 
the contract, at  its sole expense, property  insurance  for portions of  the 
Contractor’s work and/or equipment stored off‐site or in transit. 
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2.  The Contractor shall procure, maintain and keep  in force at all times during the 

term  of  the  contract,  all  its  sole  expense,  liability  insurance  which  includes 
coverage  for  sudden  and  accidental  pollution  arising  out  of  the  handling  of 
hazardous materials or hazardous wastes, and coverage for liability arising out of 
the  handling  of  asbestos.  Coverage  of  asbestos  shall  not  contain  a  provision 
limiting coverage to a specific length of time (i.e., “sunset clause”). 

 
3.  When  stated  as  a  requirement  in  the  Special  Provisions  the  Contractor  shall 

procure, maintain and keep in force at all times during the term of the contract, 
at its sole expense, Delayed and Opening insurance, with limits of liability as set 
forth  in  the Special Provisions. Coverage  shall  include  interest and/or principal 
payments  that  become  due  and  payable  by  the  District  upon  completion  of 
construction or other date as set  forth  in  the Special Provisions, or any  loss of 
earnings or rental income that the District incurs if construction is not completed 
on  schedule.  The  policy  shall  contain  a  provision  that  delays  due  to 
transportation, strikes on or off site, and acts of subcontractors or suppliers shall 
be covered. 

 
E.  Other Provisions: 

1.   The Contractor’s General Liability, Automobile Liability, any Excess or Umbrella 
Liability, shall contain the following provisions: 
a.  The District, its officers, officials, employees, agents, and volunteers shall 

be covered as additional  insureds as  respects  liability arising out of  the 
activities  performed  by  or  on  behalf  of  the  Contractor,  products  and 
completed  operations  of  the  Contractor,  premises  owned,  occupied  or 
used  by  the  Contractor,  or  automobiles  owned,  leased,  hired,  or 
borrowed  by  the  Contractor.  The  policy  shall  contain  no  special 
limitations on the scope of coverage afforded to the District,  its officers, 
officials, employees, agents or volunteers.  

 
b.  For any claims related to the project, the Contractor’s insurance coverage 

shall be primary  insurance as  respects  the District,  its officers, officials, 
employees,  agents,  or  volunteers.  Any  insurance  or  self‐insurance 
maintained  by  the  District,  its  officers,  officials,  employees,  agents,  or 
volunteers  shall  be  excess  of  the  Contractor’s  insurance  and  shall  not 
contribute with it. 

 
c.  Any failure to comply with reporting or other provisions of the policies on 

the  part  of  the  Contractor,  including  breaches  of warranties,  shall  not 
affect coverage provided to the District,  its officers, officials, employees, 
agents, or volunteers. 

 



17 

2.  The Contractor’s Worker’s Compensation and Employer’s Liability policies  shall 
contain  an  endorsement  that  waives  any  rights  of  subrogation  against  the 
District, its officers, officials, employees, agents and volunteers. 

 
3.  Each  insurance policy shall state that coverage shall not be suspended, voided, 

cancelled  by  either  party,  reduced  in  coverage  or  in  limits,  non‐renewed,  or 
materially changed except after thirty (30) days prior written notice by certified 
mail  has  been  given  to  the  Engineer.  Ten  (10)  days  prior  written  notice  by 
certified mail shall be given to the Engineer  in the event of cancellation due to 
nonpayment of premium. 

 
4.  All Contactor’s  insurance requirements, except as noted below, shall be placed 

with insurance companies with a current A.M. Best rating of at least A:VII. 
 

Exceptions: 
a.  Underwriters of Lloyd’s of London which are not rated by A.M. Best. 
 
b.  Worker’s Compensation which is provided through a State Compensation 

Insurance  fund  or  a  qualified  self‐insurer  for  Worker’s  Compensation 
under California law. 

 
c.  For  liability  insurance  required  under  Section  G3‐07D.4  of  these 

Specifications,  insurance  requirements  shall  be  placed  with  insurance 
companies with a current A.M. Best rating of at least B+:VII. 

 
5.  The  Contractor  shall  furnish  the  District  with  certificates  of  insurance 

endorsements or insurance binders, signed by a person authorized by the insurer 
to bind coverage on its behalf, evidencing the coverage required by this section 
and any Special Provision, and copies of all endorsements  specifically  required 
hereunder, as set forth  in Section G3‐07 of these Specifications. The Contractor 
shall furnish complete, certified copies of all required insurance policies including 
endorsements specifically required hereunder, when requested by the District’s 
General Manager. 

 
6.  The Contractor  shall  report by  telephone  to  the Engineer within 24‐hours and 

also report in writing to the Engineer within fifteen (15) days after the Contractor 
or any subcontractors or agents have knowledge of any accident or occurrence 
involving death or serious  injury to any person or persons, or damage  in excess 
of Ten Thousand Dollars  ($10,000)  to property of  the District or others, arising 
out of any work done by or on behalf of the Contractor as part of the contract. 
Such report shall contain: 1) the date and time of the occurrence; 2) the names 
and  addresses of  all persons  involved;  and 3)  a description of  the  accident or 
occurrence and the nature or extent of injury or damage.  
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7.  The District, at  its discretion, may  increase the amounts and types of  insurance 
coverage  required hereunder  at  any  time during  the  term of  the  contracts by 
giving a thirty (30) day written notice to the Contractor. 

 
8.  If  the  Contractor  fails  to  procure  or  maintain  insurance  as  required  by  this 

section  and  any  Special Provision, or  fails  to  furnish  the District with proof of 
such  insurance,  the  District,  at  its  discretion,  may  procure  any  or  all  such 
insurance.  Premiums  for  such  insurance  procured  by  the  District  shall  be 
deducted and retained from any sums due the Contractor under the contract.  

  
9.  The making of progress payments  to  the Contractor  shall not be  construed as 

relieving  the Contractor or  its subcontractors of responsibility  for  loss or direct 
physical  loss, damage, or destruction occurring prior to  final acceptance by the 
District.  
 

10.  The District  is authorized to execute amendments and waivers, with or without 
conditions, to the insurance requirements of the contract. Engineer shall provide 
such amendments or waivers in writing to the Contractor. 
 

11.  The failure of the District to enforce in a timely manner any of the provisions of 
this section shall not act as a waiver to enforcement of any of these provisions at 
any time during the term of the contract. 

 
G3‐08, PRE‐CONSTRUCTION CONFERENCE: Prior to start of construction, a conference will be called 
for the purpose of reviewing the construction program with the Contractor. At this conference the 
sequence  of work, methods  of  access  to  the  construction  site  and  temporary  facilities  shall  be 
agreed upon by the Contractor and District. See Section G7‐02 of these Specifications for progress 
schedule  submittal  requirements.  Coordination  of  utilities  within  the  project  limits,  including 
relocations  and  maintenance  of  existing  facilities  and  additions  thereto,  shall  be  confirmed  in 
writing by utility  representatives and  the Contractor at  this  conference or within 5 working days 
thereafter. 
 

GS‐4. SCOPE AND INTENT OF CONTRACT 
 
G4‐01,  INTENT OF PLANS AND  SPECIFICATIONS:    It  is  the  intent  of  these  Specifications  and  the 
contract drawings that the work performed under the contract shall result in a complete operating 
system in satisfactory working condition with respect to the functional purposes of the installation, 
and no extra compensation will be allowed for anything omitted but fairly implied. The prices paid 
for  the  various  items  in  the  proposal  shall  include  full  compensation  for  furnishing  all  labor, 
materials,  tools,  equipment,  overhead,  profit  and  incidentals  and  doing  all  work  necessary  to 
complete the finished product as provided in the plans and specifications.  
 
The  specifications  and  the  contract drawings  are  intended  to be  explanatory of each other. Any 
work shown on the contract drawings and not in the specifications, or vice versa, is to be executed 
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as  if  indicated  in both.  In  case of  conflict,  the  contract drawings  shall  govern over  the  Standard 
Specifications,  and  the  special  provisions  or  technical  provisions  shall  govern  over  the  Standard 
Specifications and the special provisions or technical provisions shall govern over both the contract 
drawings  and  the  Standard  Construction  Specifications.    For  specifications  developed  in  the 
Construction  Specifications  Institute  format,  Division  1  (General  Requirements),  including  the 
Standard Construction General Specifications (FO‐I through FO‐XV) shall govern overall. Divisions 2 
through 16 shall govern over both the contract drawings and the Standard Specifications (SS1 to and 
including  SS‐127  and  Standard Drawings  of  the District  Standard Construction  Specifications). All 
work shown on the contract drawings, the dimensions of which are not figured, shall be accurately 
followed to the scale to which the drawings are made; however, figured dimensions are in all cases 
to be  followed,  though  they differ  from  scaled measurements. Any work  for which  there are no 
provisions  in  these Standard Specifications,  the special or  technical provisions, or on  the contract 
drawings, shall be performed in accordance with the provisions of the State Specifications.  
 
G4‐02, CLARIFICATION OF CONTRACT DOCUMENTS: Should it appear that the work to be done, or 
any  of  the matters  relative  thereto,  are  not  sufficiently  detailed  or  explained  on  the  contract 
drawings or in the specifications, or in the event of any doubt or question arising respecting the true 
meaning of the specifications, the Contractor shall apply to the District for such further explanations 
as may be necessary, and  the District shall render  their decisions  thereon. Section and paragraph 
headings of these Specifications are for reference only and are not binding.  
 
G4‐03,  CHANGES:  The  District  reserves  the  right  to  make  such  modifications  or  alternations, 
reductions or omissions, to the specifications and contract drawings, including the right to increase 
or decrease the quantity of any  item or portion of the work or to omit any time or portion of the 
work, as may be deemed by the District to be necessary or advisable, and to require such extra work 
as may be determined by the District as necessary for the proper completion or construction of the 
whole work contemplated. 
 
No  change  or  deviation  from  the  contract  drawings  or  specifications  shall  be  made  by  the 
Contractor without written authorization  from  the District setting  forth a complete description of 
the change. 
 
G4‐04, USE OF  COMPLETED  PORTIONS:  The District  shall  have  the  right  at  any  time  during  the 
progress of the work, to take over and place in service any completed or partially completed portion 
of the work, notwithstanding the time for completion of the entire work or such portions which may 
not have expired; but  such  taking possession  thereof  shall not be deemed an acceptance of any 
other  portions  of  the work,  nor work  on  those  portions  not  competed  in  accordance with  the 
contract documents.  
 
G4‐05,  CONFORMANCE WITH  CODES  AND  STANDARDS:  All work  and materials  shall  be  in  full 
accordance  with  the  latest  adopted  standards  and  regulations  of  the  State  Fire  Marshall;  the 
Uniform Building Code; Title 24 of the California Administrative Code; the National Electrical Code; 
the  Uniform  Plumbing  Code  published  by  the  Easter  Plumbing  Officials  Association;’  and  other 
applicable codes, laws or regulations. Nothing in these plans or Specifications is to be construed to 
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permit work  not  conforming  to  these  requirements. When  the work  detailed  in  the  plans  and 
specifications differs from governing codes, the contractor shall furnish and install the high standard 
called for. If the high standard so required is more expensive than the work detailed in the plans and 
specifications,  the  Contractor will  be  compensated  for  their  additional  costs  by  change  order  as 
provided in Section G8‐03. 
 
G4‐06,  OVERLOADING:  The  Contractor  shall  determine  safe  loading  capacities  and  shall  not 
overload any structure beyond  its safe capacity during construction. The Contractor shall  limit the 
weights of all construction equipment and vehicles, including equipment transports, concrete trucks 
and rock trucks on Rancho Murieta Streets to maximum weights allowed on public roads, including 
the use of special permits from Caltrans. In addition to assuming full responsibility for bodily injury 
resulting  from  any  such  overloading,  the  Contract  shall  repair  to  the  District’s  satisfaction  or 
reimburse the District for the costs of repairing damage resulting therefrom.  
 
G4‐07, EFFECT OF INSPECTION OR USE: Neither the inspection by an inspector or by the District, nor 
any measurement, approved modification, order or certificate, nor acceptance of any part or whole 
of  the work or payment of money, nor  any possession or use by  the District or  its  agents,  shall 
operate as a waiver or any provision of the contract or of any power or authority reserved therein, 
or of any right to damage there under; nor shall the waiver of any breach of this contract be held to 
be a waiver of any subsequent or other breach.  
 
G4‐08, EFFECT OF EXTENSION OF TIME: The granting of an extension of time for the completion of 
the work on account of delays which  in  the  judgement of  the District are unavoidable delays, or 
granted  for the execution of extra or additional work, shall  in no way operate as a waiver on  the 
part of the District of any of its rights under this contract. 
 
G4‐09,  SUBCONTRACTING  AND  ASSIGNMENT:  The  performance  of  the  contract  may  not  be 
subcontracted or assigned except upon written consent of the District, and no such subcontracting 
or assignment shall be permitted which would relieve the original Contractor or their surety of their 
responsibilities under the contract. 
 
The Contractor shall not, without the written consent of the District: 

A.  Substitute any party as  subcontractor  in place of  the  subcontractor designated  in  the 
original bid; or 

  
B.  permit any such subcontractor to be assigned or transferred or allow it to be performed 

by  anyone  other  than  the  original  subcontractor  listed  on  t  he  bid.  Consent  to  such 
substitutions or subletting shall be given: 
1.  When  the  subcontractor  listed  in  the  bid  after  having  had  a  reasonable 

opportunity to do so,  fails or refuses to execute a written contract, which such 
written contract, based upon general terms, conditions, plans and specifications 
for  the  project  involved  or  the  terms  of  such  subcontractor’s  written  bid,  is 
presented to the subcontractor by the Contractor; or 
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2.  When the listed subcontractor becomes bankrupt; or 
 
3.  When the listed subcontractor fails or refuses to perform the subcontract; 
 
4.  When the listed subcontractor fails or refuses to meet the bond requirements of 

the Contractor as set forth  in the California Public Contract Code, Section 4108; 
or 

 
5.  When  the  Contractor  demonstrates  to  the  District,  subject  to  the  further 

provisions set  forth  in the California Public Contract Code, Section 4107.5, that 
the name of  the  subcontractor was  listed as a  result of an  inadvertent clerical 
error; or 

 
6.  When the listed subcontractor is not licenses pursuant to the Contractor License 

Law as set forth in the Business and Professions Code; or 
 
7.  When  the  District  determines  that  the  work  performed  by  the  listed 

subcontractor  is  substantially unsatisfactory  and not  in  substantial  accordance 
with  the  plans  and  specification,  or  that  the  subcontractor  is  substantially 
delaying or disrupting the progress of the work. 

 
In  the event of  such  substitutions,  the District  shall  give  at  least  five  (5) working days’ notice  in 
writing to the listed subcontractor unless the said subcontractor involved has advised the District in 
writing that the subcontractor has knowledge of the Contractor’s request for the substitution. 
 
The Contractor may assign monies due or  to become due the Contractor under  the contract, and 
such  assignment will  be  recognized  by  the District,  if  given  proper  notice  thereof,  to  the  extent 
permitted by  law, but any assignment of monies shall be subject to all deductions provided  for  in 
the contract, and al money withheld shall be subject to being used by the District for the completion 
of the work, in the event that the Contractor should be in default therein. 
 
G4‐10, NON‐RECOGNITION OF  SUBCONTRACTORS: No  subcontractor will be  recognized  as  such, 
and  all  person  engaged  in  the work  under  this  contract will  be  considered  as  employees  of  the 
Contractor, and their work shall be subject to all the provisions of the contract. The District and its 
representatives will deal only with the Contractor who shall be responsible for the proper execution 
of the entire work. 
 
G4‐11,  LANDS  AND  RIGHTS  OF  WAY:  The  District  shall  provide  the  lands,  rights  of  way,  and 
easements upon which the work under this contract is to be done and such other lands as may be 
designated on the contract drawings for the use of the Contractor, and the Contractor shall confine 
their operations to within these limits. 
 
The Contractor shall provide at their own expense any additional land and access thereto that may 
be required for temporary construction facilities or storage of materials. 
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G4‐12,  LIABILITY OF DISTRICT OFFICIALS: Neither  the District nor officers, employees,  agents, or 
representatives of the District, nor any of them shall be responsible for any liability arising under the 
contract, except such obligations as are specifically set forth herein.  
 
G4‐13, CONTRACTOR NOT AN AGENT OF THE DISTRICT: The right of general supervision shall not 
make the Contractor an agent of the District; and the  liability of the Contractor for all damages to 
persons  or  to  public  or  private  property,  arising  from  the  execution  of  the  work,  shall  not  be 
lessened because of such general supervision. 
 
G4‐14, THIRD PARTY CLAIMS: The Contractor shall be responsible for all third party claims and for 
costs or injuries incurred by a third party which result from the operations of the Contractor. 
 
G4‐15, GUARANTEE: Should a failure of the work occur within a period of one year after acceptance 
of the project, or portions thereof by the District, which can be attributed to faulty materials, poor 
workmanship, or defective equipment,  the Contractor shall promptly make  the needed  repairs at 
their expense. 
 
The Contractor shall enter  into and sign guarantee statements  in  the  form provided  to guarantee 
various segments of the work for the length of time specified. 
 
The District is here by authorized to make such repairs if the Contractor fails to make or undertake 
with due diligence the aforesaid repairs within ten (10) days after he/she is given written notice of 
such failure and without notice to the surety; provided, however, that in case of emergency where, 
in the opinion of the District, delay would cause serious loss or damages, or a serious hazard to the 
public, the repairs may be made or lights, signs, and barricades erected, without prior notice to the 
Contractor or surety, and the Contractor shall pay the entire costs thereof.  
 
As an express  condition precedent  to  the acceptance of  the work,  the Contractor  shall  furnish a 
corporate surety bond, of an acceptable surety company authorized to do business  in the State of 
California, to protect the District against the results of such faulty materials, poor workmanship, or 
defective equipment and to guaranty the Contractor’s responsibility as outlined above, for a period 
of one year after completion and acceptance of the project. Said bond to be in a sum not less than 
ten percent (10%) of the contract amount. 
 
G4‐16, ASSIGNMENT OF ANTITRUST ACTIONS: Pursuant to Section 4551 of the Government Code 
of the State of California, the following provisions shall be a part of this contract: 
 

In  entering  into  a  public works  contract  or  subcontract  to  supply  goods,  services,  or 
materials pursuant  to a public works  contract,  the Contractor or  subcontractor offers 
and  agrees  to  assign  to  the  awarding  body  all  rights,  title  and  interest  in  and  to  all 
causes of action  it may have under Section 4 of  the Clayton Act  (15 U.S.C. sec. 15) or 
under  the  Cartwright  Act  (Chapter  2(commencing  with  Section  16700)  of  part  2  of 
Division  7  of  the  Business  and  Professions  Code),  arising  from  purchases  of  goods, 
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services, or materials pursuant  to  the public works  contract or  the  subcontract  . This 
assignment shall be made and become effective at the time the awarding body tenders 
final payment to the Contractor without further acknowledgement by the parties. 

 

GS‐5.  ADMINISTRATION OF THE WORK 
 
 G5‐01, PLANS AND SPECIFICATIONS FURNISHED: The Contractor will be furnished, free of charge, a 
number of  copies of  the  contract drawings  and  contract  specifications  as  the District may deem 
necessary for the execution of the work. The Contractor shall retain an approved set of plans and 
specifications on the job at all times during the progress of the work. 
 
G5‐02,  WORKING  DRAWINGS  AND  SUPPLEMENTAL  DRAWINGS:  In  addition  to  the  drawings 
incorporated in the contract at the time of signing, the District may furnish such working drawings 
and supplemental drawings  from time to time as may be necessary to make clear, or to define  in 
greater detail, the  intent of the contract drawings and specifications.  In furnishing such additional 
drawings, and/or instructions, the District shall have authority to make minor changes in the work, 
not involving extra cost, and not inconsistent with the nature of the work. These working drawings 
and supplemental drawings shall become a part of the contract documents, and the Contractor shall 
make their work conform to them. 
 
G5‐03,  CONTRACTOR’S  SUBMITTAL:  The  Contractor  shall  furnish  all  drawings,  specifications, 
descriptive data, certificates,  samples,  tests, methods,  schedules, and manufacturer’s  instructions 
as  specifically  required  in  the  specifications,  and  all  other  information  as  may  be  required  to 
demonstrate  fully  that  the materials  and  equipment  to  be  furnished  and  the methods  of work 
comply with  the provisions and  intent of  the specifications and drawings. Submittal shall  include, 
but not be  limited  to, all piping, valves, castings, boxes, mechanical and electrical equipment and 
systems,  reinforcing  steel,  fabricated  items, and piping detail. Seven copies of all  such  submittals 
shall  be  furnished,  two  of which will  be  returned  after  review.  Normally,  the  submittal will  be 
returned  to  the Contractor within  fifteen  (15) days, exclusive of any  time awaiting clarification or 
further information; however, the time for return will necessarily vary may exceed fifteen (15) days 
depending upon the complexity of the submittal, the number of submittal, and the express needs of 
the Contractor. 
 
Electrical,  instrumentation, control, and communication system drawings shall  include elementary 
and  loop  diagram  drawings,  functional  single  line  system  layout  drawings,  connection  drawings, 
interconnection  drawings,  panel/cabinet  fabrication  drawings,  and  detailed  circuit  board  and 
component drawings. Detailed circuit schematics and circuit board layout drawings shall be provide 
which clearly show,  locate, and  identify all components and wiring. Each circuit board component 
shall  be  identified  by  t he  component’s  original manufacturing  name  and  part  number.  Industry 
standard  part  numbers  shall  be  used.  Component  values,  voltage/current  levels,  setpoints,  and 
timing valves shall be defined.   
 
Complete annotated software/firmware source code  listings and program documentation shall be 
provided  for  all  electronic/electrical  systems,  subsystems,  assemblies,  parts,  components,  and 



24 

equipment which  incorporate programmable devices. All  instructions  and hardware necessary  to 
load, store, modify, and activate software/firmware source codes and programs shall be provided. 
 
All of  the  information  required herein  shall be provided even  though  it may be considered  to be 
proprietary. If any of the information required herein is considered to be proprietary, the District’s 
standard  proprietary  agreement  shall  be  executed  between  the  District  and  the  Contractor, 
stipulating that all such information will be supplied by the Contractor and kept confidential by the 
District. Al proprietary agreements shall be executed before award of contract. 
 
Not more  than  seventy  percent  (70%)  of  all  electronic/electrical work  shall  be  paid  for  until  all 
proprietary  information has been  submitted and approved. All  submitted proprietary  information 
shall be that which describes the final as‐built work. No part of the work covered by the proprietary 
agreement shall be modified after proprietary submittal acceptance until after updated proprietary 
information  has  been  submitted  by  the  Contractor  and  accepted  by  the  District.  Updated 
proprietary  information  shall  fully document all modifications  to be  implemented. All proprietary 
data shall be marked PROPRIETARY by the Contractor. 
 
If  the  information  furnished  shows any deviation  from  the contract  requirements,  the Contractor 
shall, by a statement  in writing accompanying the  information, advise the District of the deviation 
and  state  the  reason  therefore.  It  shall  be  the  Contractor’s  responsibility  to  ensure  there  is  no 
conflict  with  other  submittal  and  to  notify  the  District  in  any  case  where  their  submittal may 
concern work by another Contractor or the District. The Contractor shall also ensure coordination of 
submittal among all related crafts. 
 
The  approval  of  the  Contractor’s  drawings  or  other  descriptive  material  shall  not  relieve  the 
Contractor of responsibility for any error or of any obligation for accuracy of dimensions and details, 
for  agreement  and  conformity with  the  contract drawings  and  specifications, or  responsibility  to 
fulfill the contract as prescribed. Nor shall such approval be considered as approval of any deviation 
or  conflict  unless  the  District  has  been  expressly  advised  of  the  same  as  set  forth  immediately 
above, and the District has expressly approved such deviation or conflict. 
 
No changes  shall be made by  the Contractor  in any drawing after  it has been approved, and  the 
equipment or materials shall not deviate in any way therefrom except with written approval by the 
District. Fabrication or other work performed  in advance of approval shall be done entirely at the 
Contractor’s risk. 
 
Where  any  item  of  the work  is  required  to  be  installed  in  accordance with  the manufacturer’s 
recommendations,  the  Contractor  shall  furnish  three  93)  complete  sets  of  these manufacturer’s 
installation recommendations to the District prior to starting this phase of the work. 
 
For use  in subsequent maintenance and operations, the Contractor shall furnish, unless otherwise 
provided  for  in  the  Special  Provisions,  three  (3)  bound  and  indexed  copies  of maintenance  and 
operation  information supplied by the manufacturer covering all equipment and systems  included 
in the contract. The submittal shall include, but not be limited to: 
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  Drawings 
  Illustrations 
  Parts Listings 
  Wiring Diagrams of Systems 
  Internal Wiring Diagrams and Circuit Board Schematics and Layout Drawings 
  Manufacturer’s Recommended Spare Parts Lists 
  Name, Address, and Phone Number of Nearest Parts and Service Agency 
  Systems Balance Data 
  Maintenance and Service Instructions 
  Operation Instructions 
  Software Including Annotated Source Lists and Programs 
 
This submittal  is required  for all mechanical, electrical,  instrumentation, control, communications, 
sound, control or special equipment and systems. The Contractor shall submit the required data for 
review at  least thirty (30) days prior to the final  inspection date. Corrections, additions, and/or re‐
submittal of data shall be made as directed by the District. 
 
The  District,  and  other  persons  as  it  may  designate,  shall  receive  complete  maintenance  and 
operating instructions for all items included above prior to final inspection of the project. 
 
If the drawings, descriptive materials or maintenance and operation information required herein are 
proprietary,  the District shall be so  informed  in writing at or before  the  time of submittal and an 
agreement  between  the  District  and  Contractor  regarding  confidentiality  will  be  executed  as 
provided in Section G6‐06 of these specifications. 
 
G5‐04,  LEGAL ADDRESS OF  THE  CONTRACTOR:  Both  the  address  given  in  the  proposal  and  the 
Contractor’s office  in  the vicinity of  the works are hereby designated as places  to either of which 
drawings,  letters, notices, or other articles or communications to the Contractor may be mailed or 
delivered. The mailing or delivery at either of these places shall be deemed sufficient notice thereof, 
upon  the  Contractor. Nothing  herein  contained  shall  be  deemed  to  preclude  the  service  of  any 
drawing, letter, notice, article, or communication to or upon the Contractor or their representative 
personally. The address named in the proposal may be changed at any time by written notice from 
the Contractor to the District. 
 
G5‐05, PERSONAL ATTENTION AND  SUPERINTENDENCE: The Contractor  shall  give  their personal 
attention to, and shall supervise the work to the end that it shall be faithfully prosecuted. He shall 
keep  on  the  work  throughout  its  progress,  a  competent  superintendent  or  foreman  who  shall 
represent the Contractor  in their absence, and shall have complete authority to represent and act 
for the Contractor. Whenever the Contractor or their superintendent is not present on a particular 
part of  the work, where  it may be desired  to give direction, orders will be given by  the District, 
which shall be received and obeyed by the foreman or other representative who may have charge 
of the particular work in reference to which the orders are given, or the District may stop the work 
until the Contractor or their superintendent arrives.  
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The Contractor shall be liable for the faithful observation of any instructions delivered to them or to 
their  authorized  representatives.  Any  order  given  by  the  District  not  otherwise  required  by  the 
specifications  to  be  in writing, will,  on  request  of  the  Contractor,  be  given  or  confirmed  by  the 
District in writing.  
 
G5‐06, AUTHORITY OF THE DISTRICT ENGINEER: The Contractor and the Engineer’s representative 
shall make good  faith attempts to resolve any and all disputes that may,  from time to time, arise 
during  the  performance  of  the  work  covered  by  this  contract.  All  claims  of  the  Contractor  or 
questions which may arise as to quality or acceptability of materials furnished and work performed, 
and as to the manner of performance and the rate of progress of the work; all questions as to the 
interpretation  of  the  contract,  contract  drawings  and  specifications;  all  questions  as  to 
compensation shall be referred to the Engineer’s representative.  
 
In the event that the Contractor is unable to obtain satisfactory resolution of disputed matters with 
the Engineer’s representative (impasse), the Contractor may submit the dispute to the Engineer for 
his review and final determination. Impasse shall be deemed to have occurred when the Contractor 
first  refuses  to  sign  the  change  order  (Standard  Form  FO‐IX)  as  presented  by  the  engineer’s 
representative.  In  submitting a disputed matter  to  the Engineer  for decision,  the Contractor shall 
provide  a written  description  of  the  dispute  including:  references  to  relevant  specifications  and 
drawings  in  the contract documents; all  related correspondence between  the Contractor and  the 
Engineer’s  representative;  the  Contractor’s  position,  a  summary  of  the  position  taken  by  the 
Engineer’s representative, and the Contractor’s reasoning as to why the Engineer’s representative’s 
position should be overruled. The Engineer shall review the material submitted by the Contractor 
and  the material  submitted  by  the  Engineer’s  representative,  request  any  additional material  or 
testimony  he  deems  necessary,  and  shall  render  the  Engineer’s  decision which will  be  the  Final 
Determination of the Engineer. Submittal of a dispute to the Engineer for final determination shall 
not  relieve  the  Contractor  of  the  Contractor’s  responsibility  to  present  timely  notices  to  the 
Engineer’s representative as otherwise required by the contract.  
 
The  Contractor  shall  indicate,  in  writing,  the  Contractor’s  intent  to  pursue  an  Engineer’s  Final 
Determination within  fifteen  (15)  calendar days  from  the  time  the Engineer’s  representative  first 
presents the Change Order for signature. The Contractor shall submit all materials to be considered 
by  the  Engineer within  forty‐five  (45)  days  of  indicating  his  intent  to  pursue  an  Engineer’s  Final 
Determination. Failure  to pursue  this procedure  shall  indicate  that  the Contractor  shall  forfeit all 
rights to pursue compensation over and above that offered by the Engineer’s representative. 
 
G5‐07, FIELD INSTRUCTION: At any time and from time to time during the course of the work, the 
District may, with respect to any part or parts of the work, issue in writing to the Contractor, a Field 
Instruction. The Contractor shall comply with the requirements of such Field Instructions, forthwith 
or within such time as may be specified therein. 
 
Field  Instructions will  be  used  to  order  or  delete work,  reject work  or  note  deficiencies,  clarify 
contract  requirements  or  documents,  or  any  other  matters  generally  of  a  minor  nature.  At 
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appropriate  intervals, Field Instructions which alter the contract will be grouped to form a Change 
Order. 
 
G5‐08,  INSPECTION: All work done and all materials and equipment  furnished under this contract 
shall  be  subject  to  the  inspection  and  approval  of  the  District.  The  District  or  the  District’s 
representatives  shall  at  all  times  have  access  to  the work  during  its  construction,  and  shall  be 
furnished with every reasonable  facility and assistance  for ascertaining that the materials and the 
workmanship  are  in  accordance with  the  requirements  and  intent  of  the  contract  drawings  and 
specifications.  Any  work  constructed  without  inspections  as  provided  above,  except  with  the 
specific consent or approval of the District, or constructed contrary to the instructions or orders of 
the District or  its authorized  representative, must,  if  requested by  the District, be uncovered  for 
examination and properly restored at the Contractor’s expense. 
 
The  project  inspection,  who  shall  be  the  District’s  representative,  shall  be  designated  at  the 
preconstruction meeting. The individual or individuals who will replace the project inspector during 
the project  inspector’s absence shall also be designated at this meeting.  It shall be the  inspector’s 
duty to  inspect those portions of the work to which that  inspector  is assigned. The  inspector shall 
have the authority to stop the work if such action becomes necessary. 
 
Re‐examination of any work may be ordered by the District, and such work must be uncovered by 
the Contractor.  The Contractor  shall pay  the entire  cost of  such uncovering,  re‐examination  and 
replacement if the work does not conform to the plans and specifications. 
 
G5‐09, SURVEYS, LINES, AND GRADES: When set forth in the Special Provisions that the Contractor 
is to provide all surveys, the Contractor shall be responsible to do all necessary survey to layout and 
control the work to the elevations,  lines, and dimensions shown on the plans. Any deviation must 
receive  prior  approval  of  the District.  All  surveys  affecting  the  line  or  elevation  of  underground 
drainage, sewers, or utilities, and all other work within public rights of way or easements shall be 
performed by or under the direction and supervision of a Registered Civil Engineer or Licensed Land 
Surveyor, licensed by the State of California. 
 
The District will  furnish  surveys only  to  the  extent  set  forth  in  the  Special Provisions. When  the 
District provides surveys, the Contractor shall be responsible for the following: 
 

A.  Preservation of all survey points marking lines, grade, reference points and other survey 
points as established by the District. Stakes damaged or destroyed by the operations of 
the  Contractor will  be  replaced  at  the  Contractor’s  expense  on  a  time‐and‐materials 
basis. 

 
B.  All necessary layout and control the work to the elevations, lines and dimensions shown 

on the plans and  in conjunction with the survey points as furnished by the District and 
transferring elevations and/or grades therefrom. 
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C.  Keeping the District informed at least three (3) working days in advance of the time and 
places at which  the District will need  to  commence with  furnishing  the needed  lines, 
elevations and reference points. 

 
  The Contractor’s request of the District to  furnish surveys as herein provided will be a 

request to furnish that complete phase of the surveys so that the District may proceed 
with the surveys in a continuous manner. 

 
  Prior  to  the Contractor  requesting  the  surveys, he/she will have each  site  clear of all 

materials that would hinder the progress and production of the survey crew. 
 
The grades to which the work  is to be done are shown on the Plans, and such grades are hereby 
specified  as  the  grades  for  said  improvements. At  all  points  along  any  grade  line  shown  on  the 
drawings between the points at which the grade elevations are give, the grades shall conform to a 
straight line. Three consecutive points shown on the same rate of slope must be used in common, in 
order to detect any variation from a straight grade, and in case any such discrepancy is not reported 
to the District, the Contractor shall be responsible for any error in the finished work. 
 
G5‐10, MATERIALS AND TESTS: All materials shall be new and of a quality equal to that specified. 
Whenever  the quality or  kind of material or  article  is not particularly  specified,  the materials or 
articles shall be of the best grade in quality and workmanship obtainable in the market from firms of 
established good reputation. Obsolete equipment furnished and  installed must be replaced at the 
Contractor’s expense. Materials to be used in the work will be subject to inspection and tests by the 
District  or  their  designated  representative.  The  Contractor  shall  furnish,  without  charge,  such 
samples as may be required. The Contractor shall furnish the District a list of his sources of materials 
and the locations at which such materials will be available for inspection. The list shall be submitted 
on  a  District‐furnished  form  and  shall  be  furnished  to  the  District  in  sufficient  time  to  permit 
inspecting the materials to be furnished from such listed sources in advance of their use. 
 
When  requested by  the District, samples or  test specimens of  the materials proposed  to be used 
shall be prepared at  the expense of  the Contractor and  furnished by  them  in such quantities and 
sizes as may be required  for proper examination and  tests, which all  freight charges prepaid, and 
with complete information as to the type, kind, or size of material and its source. All samples shall 
be submitted  in ample time to permit the making of proper tests, analyses, or examination before 
the time at which it is desired to incorporate the materials into the work, and no materials shall be 
used  in the work unless or until  it has been approved by the District. All tests of material shall be 
made by the District  in accordance with recognized standard practice. The Contractor will pay the 
cost  of  the  second  retest  and  any  subsequent  retest  of  any  area  or material.  Samples may  be 
secured  and  tested  whenever  deemed  necessary  by  the  District  to  determine  the  quality  of 
materials. The Contractor is required to give one working day advance notice for any requested on‐
site testing; however, shorter requests will be honored, depending on availability of personnel. 
 
G5‐11, PLANT INSPECTION: The District may inspect the production of materials or manufacture of 
products at the source of supply. Plant inspection, however, will not be undertaken until the District 
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is assured of the cooperation and assistance of both the Contractor and the material producer. The 
District or their authorized representative shall have free entry at all times to such parts of the plant 
as concerns the manufacture or production of the materials. Adequate facilities shall be furnished 
free of charge to make the necessary inspection and tests. 
 
Materials  shall  be  furnished  in  ample  quantities  and  at  such  times  as  to  assure  uninterrupted 
progress of the work. Materials, supplies, and equipment shall be stored properly and protected as 
required.  The  Contractor  shall  be  entirely  responsible  for  damage  or  loss  by weather  or  other 
causes.  
 
G5‐12, MATERIALS  OR  EQUIPMENT  SPECIFIED  BY  NAME: When  any material  or  equipment  is 
indicated or specified by patent or proprietary name or by the name and catalogue number of the 
manufacturer,  it  shall  be  considered  as  used  for  convenience  in  describing  the  material  or 
equipment desired. The use of an alternative material or equipment which is of equal quality and of 
the  required  characteristics  for  the  purpose  intended  not  be  permitted  unless  approved  by  the 
District. Request for such substitution shall be made  in writing by the Contractor  in ample time to 
permit approval without delaying the work. Until and unless such substitutions are approved by the 
District, no deviations from the specifications shall be allowed. The burden of proof as to the quality 
and suitability of the alternative shall be upon the Contractor. The District shall be the sole judges as 
to the quality and suitability of alternative materials or equipment and the District’s decision shall 
be final. 
 
G5‐13, PROPERTY RIGHTS IN MATERIALS: Nothing  in this contract shall be construed as vesting  in 
the Contractor any right of property in the materials used, after they have been installed, attached, 
or affixed to the work, but all such materials shall be the property of the Contractor and the District 
jointly as their interests may appear, and cannot be removed from the work without the consent of 
the District. 
 
G5‐14,  CONTRACTOR’S  EQUIPMENT:  The  Contractor  shall  provide  adequate  and  suitable 
equipment  and  means  of  construction  to  meet  all  the  requirements  of  the  work,  including 
completion  within  the  time  allotted.  Only  equipment  suitable  to  produce  the  quality  of  work 
required will  be  permitted  to  operate  on  the  project,  and  specific  types  of  equipment may  be 
requested on component parts of the work. 
 
G5‐15, DISMISSAL OF UNSATISFACTORY EMPLOYEES: If any person employed by the Contractor or 
any subcontractor shall fail or refuse to carry out the directions of the District, or is, in the opinion 
of the District,  incompetent, unfaithful,  intemperate, or disorderly; or uses threatening or abusive 
language to any person representing the District on the work; or if otherwise unsatisfactory, he/she 
shall be removed the work  immediately and shall not again be employed on the work except with 
the consent of the District. 
 
G5‐16,  TERMINATION OF UNSATISFACTORY  SUBCONTRACTORS: When  any  portion  of  the work 
which has been subcontracted by the Contractor  is not being prosecuted  in a satisfactory manner, 
the  subcontract  for  such work  shall  be  terminated  immediately  by  the  Contractor  upon written 
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notice from the District, and the subcontractor shall not again be employed on the type of work for 
which the subcontractor’s prior performance was unsatisfactory. 
 
G5‐17, TEMPORARY SUSPENSION OF WORK: The District shall have  the authority  to suspend  the 
work wholly or in part, for such period as he may deem necessary, due to unsuitable weather, or to 
any other conditions  it considers unfavorable for the suitable prosecution of the work; or for such 
time as he/she may deem necessary, due to the failure on the part of the Contractor to carry out 
orders given or to perform any provisions of the contract. The Contractor shall immediately comply 
with such written order of the District to suspend the work wholly or in part. The suspended work 
shall  be  resumed  only when  conditions  are  favorable  or methods  are  corrected,  as  ordered  or 
approved in writing by the District. 
 
If  the  District  orders  a  suspension  of  the  work  which  is  the  current  controlling  operation  or 
operations due to unsuitable weather or to other conditions which are considered unfavorable to 
the  suitable prosecution of  the work,  the days on which  the  suspension  is  in effect  shall not be 
considered working days s defined in Section G1‐21 of these Specifications, but shall not otherwise 
modify or invalidate any of the provisions of this contract. 
 
If a suspension of the work is ordered by the District due to the failure on the part of the Contractor 
to carry out orders or to perform any provisions of the contract, the day son which the suspension 
order is in effect shall be considered working days, if such days are working days within the meaning 
of the definition set forth in Section G1‐21 of these Specifications and shall not in any way modify or 
invalidate  any of  the provisions of  this  contract,  and  the Contractor  shall not be entitled  to  any 
damages or compensation on account of such suspension or delay. 
 
G5‐18, TERMINATION OF CONTRACT: Whenever,  in  the opinion of  the Board,  the Contractor has 
failed to supply an adequate force of labor, equipment or materials of proper quality or has failed in 
any other respect to prosecute the work with the diligence specified in the contractor; or if he/she 
should persistently or repeatedly refuse or fail to comply with laws, ordinances, or directions of the 
District; or if the Contractor should consistently fail to make prompt payments to subcontractors, or 
for  labor or materials,  the Board may give written notice of at  least  five  (5) calendar days  to  the 
Contractor and the Contractor’s sureties that if the default are not remedied within a time specified 
in such notice, the Contractor’s control over the work will be terminated.  
 
If  the Contractor  should be  adjusted  a bankrupt or make  an  assignment  for  the benefit of  their 
creditors, or if a receiver should be appointed on account of his insolvency, the Board may declare 
the Contractor’s control over the work terminated and so notify the Contractor and their sureties. 
 
Upon such termination, the Board may direct the Engineer to take possession of and use all or part 
of the Contractor’s materials, tools, equipment and appliances upon the premises to complete the 
work;  the District  assuming  responsibility  for  the  final  relinquishment  of  such  equipment  at  the 
conclusion of  the work, or  sooner, at  is option,  in as good  condition as when  it was  taken over, 
reasonable wear and tear excepted; and the District agrees to pay for such material and the use of 
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said  equipment  a  reasonable  compensation  to  be  mutually  agreeable  to  the  Board  and  the 
Contractor. 
 
The District may permit the surety to complete or cause the contract work to be completed or the 
District may direct that all or any part of the work be completed by day labor, or by employment of 
other Contractors on  informal contracts or both. Such  informal contracts may be awarded after a 
proposal  form has been prepared, a copy  is  served upon  the Contractor whose control has been 
terminated, and upon their surety and not less than three (3) calendar days allowed thereafter. 
 
If the work  is completed as provide above, the Contractor  is not entitled to receive any portion of 
the amount to be paid under the contract until it is fully completed. After completion, if the unpaid 
balance  exceeds  the  sum  of  the  amount  expended  by  the District  in  finishing  the work,  plus  all 
damages sustained or to be sustained by the District, plus any unpaid claims on account of  labor, 
materials,  tools,  equipment  or  supplies  contracted  for  by  the  Contractor  for  the  work  herein 
contemplated, provide that sworn statements of said claims shall have been  filed with the Board, 
the  excess  not  otherwise  required  by  these  Specifications  to  be  retained  shall  be  paid  by  the 
Contractor.  If  the  sum  so  expended  exceeds  the  unpaid  balance,  the  Contractor  and  the 
Contractor’s surety are liable to the District for the amount of such excess. If the surety completes 
the  contract work  as  provided  above,  such  surety  shall  be  subrogated  to money  due  under  the 
Contract and to money which shall become due in the course of completion by the surety. 
 
G5‐19, FINAL INSPECTION, FIELD ACCEPTANCE, AND ACCEPTANCE: The Contractor shall notify the 
District  in writing of  the completion of  the work and  the District shall promptly  inspect  the work. 
The Contractor or their representative may be present at the final inspection. The Contractor will be 
notified  in writing of any defects or deficiencies to be remedied. Within ten  (10) calendar days of 
such notification, the Contractor shall proceed to correct such defects or deficiencies. When notified 
that this work has been completed, the District will again inspect the work to ascertain that al work 
has  been  done  in  accordance  with  the  contract  drawings,  the  Special  Provisions,  and  these 
Specifications and will  issue a  field acceptance  letter and will  recommend  to  the Board  that  they 
formally accept  the  contract.  Field acceptance by  the Distinct  shall  cause  the  commencement of 
guarantee periods, but shall not bind the Board to formal acceptance nor relive the Contractor from 
the responsibility of completing or correcting any work. Within ten (10) days of acceptance by the 
Board, a Notice of Completion will be filed with the County Recorder of Sacramento County. 
 
G5‐20, PARTIAL ACCEPTANCE; the District may, at any time, in written order to the Contractor: 

 
A.  Declare  that  the  District  intends  to  use  a  specified  part  of  the work which  in  their 

opinion is sufficiently complete, in accordance with the Contract Documents, to permit 
its use; 

 
B.  Enclose a tentative list of items remaining to be completed or corrected, and; 
 
C.  Fix a tentative date for acceptance and occupation of that specified part of the work.  
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Within forty‐five (45) days after acceptance and occupation under the subsection, the District shall 
make  an estimate  in writing of  the  amount  and  value of  the part of  the work  so  accepted.  The 
District shall, within fifteen (15) days thereafter, pay said amount to the Contractor after deducting 
therefrom all previous payments, all charges against the Contractor as provided for hereunder and 
all  amounts  to  be  retained  under  the  provisions  of  the  Contract.  At  the  time  of  any  payment, 
pursuant to this section, Contractor shall obtain line releases from all subcontractors, materialmen, 
and equipment  renters covering payments made  to  them  for work completed  to  the date of  the 
payment,  including  the  amount  paid  pursuant  to  this  section.  Contractor  shall  also  supply  the 
District with a similar lien release to include said payment to him/her. 
 
Acceptance by the District under this subsection shall not relieve the Contractor of any obligations 
under the Contract Documents except to the extent agreed upon in writing between the District and 
the Contractor. 
 
The District shall have the right to exclude the Contractor from any part of the work which has been 
accepted, but the District will allow the Contractor reasonable access thereto to complete or correct 
items on the tentative list. 
 

GS‐6.  LEGAL RELATIONS AND RESPONSIBILITY 
 
G6‐01, COMPLIANCE WITH LAWS AND REGULATIONS: The Contractor shall keep fully informed of, 
and  shall  observe  and  comply with,  and  shall  cause  any  and  all  persons,  firms,  or  corporations 
employed  by  the Contractor  or  under  the Contractor,  to  observe  and  comply with  all  State  and 
national laws and County and municipal ordinances, regulations, orders, and decrees in the work, or 
which In any worker affected the conduct of work. Particular attention is called to the following: 
 

A.  HOURS OF LABOR: Eight  (8) hours of  labor shall constitute a  legal day’s work and  the 
Contractor of any subcontractor under the Contractor, in the execution of the contract, 
shall not require more than eight (8) hours of  labor  in any calendar day, and forty (40) 
hours of labor in any calendar week, from any person employed by the Contractor in the 
performance of the work under this contract, except as  permitted under the provisions 
of Section 1815, of the Labor Code of the State of California. The Contractor shall forfeit, 
as penalty of  the District,  twenty‐five dollars  ($25.00)  for each workman employed by 
the  Contractor  or  any  subcontractor  under  the  Contractor  in  the  execution  of  this 
contractor for each calendar day during which any workman is required or permitted to 
labor more than forty (40) hours, in violation of the provisions of such Labor Code. 

 
  Overtime and shift work may be established by the Contractor with reasonable notice 

and the written permission of the District. No work other than overtime and shift work 
shall be done between  the hours of 6:00 p.m. and 7:00  a.m., except  such work  as  is 
necessary for the proper care and protection of the work already performed or except in 
case of an emergency. Failure of the Contractor to perform the work in accordance with 
this policy shall be deemed to be a failure on their part to comply with the provisions of 
the contract within the meaning of G5‐18 of the Standard Construction Specification.  
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B.  PREVAILING WAGE:  Pursuant  to  Section  1770,  and  following,  of  the  California  Labor 

Code,  the Contractor  shall pay not  less  than  the prevailing  rate of per diem wages as 
determined by the Director of the California Department of Industrial Relations. Copies 
of  such  prevailing  rate  of  per  diem wages  are  on  file  at  the  District  Administration 
Building. Copies shall be made available to any interested party upon request. 

 
  The Contractor  shall  forfeit, as penalty  to  the District, no more  than  fifty  ($50.00)  for 

each  calendar  day  or  portion  thereof,  for  each worker  paid  less  than  the  stipulated 
prevailing  rates  for  any work  done  under  the  contract  by  the  Contractor  or  by  any 
subcontractor under the Contractor,  in violation of the provisions of such Labor Code. 
The provisions of Section 1775 of said Labor Code shall be complied with. 

 
C.  LABOR DISCRIMINATION:  Attention is directed to Section 1735 of the Labor Code of the 

State of California, which prohibits discrimination  in  the employment of persons upon 
public works  because  of  race,  religious  creed,  color,  color,  national  origin,  ancestry, 
physical  handicap,  medical  condition,  marital  status,  or  sex  of  such  person’s  and 
provides for penalties therefore. 

 
D.  NOT USED 
 
E.  NOT USED. 
 
F.  APPRENTICES: Attention is directed to section 1777.5 of the Labor Code of the State of 

California, concerning the employment of apprentices, and the Contractor is required to 
comply with the provisions of said Section. 

 
G.  TRAVEL  AND  SUBSISTENCE  PAYMENTS:  Attention  is  director  to  the  requirements  of 

Section 1773.8 of the Labor code of the State of California. The Contractor shall make 
travel  and  subsistence  payments  to  each workman,  needed  to  execute  the work,  in 
accordance with the requirements in said Section 1773.8. 

 
H.  WORKER’S COMPENSATION: Pursuant to the requirements of Section 1860 of the Labor 

Code, the Contractor will be required to secure the payment of worker’s compensation 
to their employees in accordance with the provisions of Section 3700 of the Labor Code. 

 
  Prior to the commencement of work, the Contractor shall sign and file with the District a 

certification in the following form: 

  “I am aware of  the provisions of Section 3700 of  the Labor Code which  require every 
employer to be insured against liability for worker’s compensation or to undertake self‐
insurance  in accordance with  the provisions of  that  code and  I will  comply with  such 
provisions before commencing the performance of the work of this contract.”  
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  Said certification is included in the contract and signature and return of the contract as 
provided  in Section G3‐04, Execution of Contract,  shall constitute  signing and  filing of 
the said certification. 

 
I.  USE OF PESTICIDES: The Contractor  shall  comply with all  rules and  regulations of  the 

Department  of  Food  and  Agriculture,  the  Department  of  Health,  the  Department  of 
Industrial Relations, and all other agencies which govern the use of pesticides required 
in the performance of the work on the contract. 

 
  Pesticides shall  include, but shall not be  limited to, herbicides,  insecticides,  fungicides, 

rodenticides,  germicides,  nematocides,  bacterides,  inhibitors,  fumigants,  defoliants, 
desiccants, soil sterilants, and repellants. 

 
  Any substance or mixture of substances intended for preventing repelling, mitigating, or 

destroying  weeds,  insects,  diseases,  rodents,  or  nematodes  and  any  substance  or 
mixture of substances intended for use as a plant regulator, defoliant or desiccant shall 
be considered a pesticide. 

 
J.  PAYROLL RECORDS: Attention is director to Section 1776 of the California Labor Code, a 

portion  of  which  is  quoted  below.  Regulations  implementing  said  Section  1776  are 
located  in  Section  1600  and  Section  16401  through  16403  of  Title  8,  California 
Administrative  Code.  The  Contractor  shall  be  responsible  for  compliance  by  their 
subcontractors. 

 
1.  “Each  Contractor  and  subcontractor  shall  keep  an  accurate  payroll  record, 

showing the name, address, social security number, work classification, straight 
time and overtime hours worked each day, and week and the actually per diem 
wages  paid  to  each  journeyman,  apprentice,  worker,  or  other  employee 
employed by him or her in conjunction with the public work.” 

 
2.  “The  payroll  records  enumerated  under  subdivision  (a)  shall  be  certified  and 

shall be available for inspection at all reasonable hours at the principal office of 
the Contractor on the following basis: 

 
a.  A certified copy of an employee’s payroll record shall be made available 

for  inspection  or  furnished  to  the  employee  or  his  or  her  authorized 
representative on request. 

 
b.  A certified copy of all payroll records enumerated in subdivision (a) shall 

be  made  available  for  inspection  or  furnished  upon  request  to  a 
representative of  the body awarding  the contract,  the Division of Labor 
Standards Enforcement, and the Division of Apprenticeship Standards of 
the Department of Industrial Relations. 
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c.  A certified copy of all payroll records enumerated in subdivision (a) shall 
be made available upon request by the public  for  inspection and copies 
thereof made; provided, however,  that a  request by  the public shall be 
made  through  either  the  body  awarding  the  contract,  the  Division  of 
Apprenticeship  Standards,  or  the  Division  of  Labor  Standards 
Enforcement.  If  the  requested  payroll  records  have  not  been  provided 
pursuant  to  paragraph  (2),  the  requesting  party  shall,  prior  to  being 
provided  the  records,  reimburse  the  costs  of  the  preparation  by  the 
Contractor, subcontractors and the entity through which the request was 
made. The public shall not be given access to the records at the principal 
office of the Contractor.” 

  
3.  “Each  Contractor  shall  file  a  certified  copy  of  the  records  enumerated  in 

subdivision  (a) with  the entity  that  requested  the  records within 10 days after 
receipt of a written request.” 

 
4.  “Any copy of records made available for inspection as copies and furnished upon 

request to the public or any public agency by the awarding body, the Division of 
Apprenticeship Standards, or the Division of Labor Standards Enforcement shall 
be  marked  or  obliterated  in  such  a  manner  as  to  prevent  disclosure  of  an 
individual’s name, address and social security number. The name and address of 
the  Contractor  awarded  the  contract  or  performing  the  contract  shall  not  be 
marked or obliterated.” 

 
5.  “The Contractor shall  inform the body awarding the contract of the  location of 

the records enumerated under subdivision (a),  including the street address, city 
and county and shall, within five (5) working days, provide a notice of a change 
of location and address.” 

 
6.  “In  the  event  o  noncompliance  with  the  requirements  of  this  section,  the 

Contractor shall have ten (10) days in which to comply subsequent to receipt of 
written notice specifying in what respects the Contractor must comply with this 
section.  Should  noncompliance  still  be  evident  after  the  10‐day  period,  the 
Contractor  shall,  as  a  penalty  to  the  state  or  political,  subdivision  on whose 
behalf the contract  is made or awarded,  forfeit twenty‐five dollars  ($25.00)  for 
each calendar day or portion thereof for each worker, until strict  compliance is 
effectuated. Upon the request of the Division of Apprenticeship Standards or the 
Division of Labor Standards Enforcement, these penalties shall be withheld from 
progress payments then due.” 

  
The  penalties  specified  in  subdivision  (f)  of  Labor Code  Section  1776  for  non‐
compliance with the provisions of said Section 1776 may be deducted from any 
moneys due or which may become due to the Contractor. 
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K.  REPORTING REQUIREMENTS AND  SANCTIONS:  Failure  to provide  specific  information, 
records,  reports,  certifications, or  any other documents  required  for  compliance with 
these  specifications  shall  be  considered  noncompliance.  The  minimum  documents 
required include the following: 

 
1.  LIST  OF  SUBCONTRACTORS:  Required  from  the  prime  Contractor  and  each 

subcontractor with a lower tier subcontractor. Due within ten (10) days after the 
date of the pre‐construction conference or within ten (10) days after the date of 
the award of the subcontract. The later of the two dates will apply. 

 
2.  CERTIFIED  PAYROLL  REPORTS:  Required  from  the  prime  Contractor  and  each 

subcontractor,  regardless  of  the  subcontract  amount  or  the  type  of 
procurement,  for every payroll period  in which work  is performed. Due within 
ten (10) working days of the ending date of the payroll period. 

 
3.  FRINGE  BENEFIT  STATEMENT:  Required  from  the  prime  Contractor  and  each 

subcontractor  if fringe benefits are paid to an approved plan, fund or program. 
Due  with  the  first  certified  payroll  report  and  any  time  the  fringe  benefit 
amounts  change.  Not  required  if  the  fringe  benefits  are  paid  in  cash  to  the 
employees. 

 
4.  MONTHLY  EMPLOYMENT  UTILIZATION  REPORT:  Required  from  the  prime 

Contractor and each  subcontractor with  a  subcontractor  in excess of $10,000. 
Due by the fifteenth (15th) day of each month for the previous month. 

 
Other  documentation may  be  required  depending  on  the  source  of  funding  for  the 
project. 
 
Contractors  found  by  the  District  to  be  in  non‐compliance  are  to  be  advised  of  the 
specific  deficiencies  and  urged  to make  immediate  corrections.  They  should  also  be 
advised  that monetary  deductions may  be made  for  failure  to  effect  corrections  or 
delinquencies. 
 
If  the  Contractor  fails  to  correct  a  deficiency  within  15  days  after  notification,  the 
deduction may be made.  In  such  cases,  the deduction  shall be 10% of  the estimated 
value of  the work done during  the month, except  that  the deduction will not exceed 
$10,000,  nor  be  less  than  41,000,  and  shall  be  deducted  from  the  next  progress 
payment. 
 
Deductions for non‐compliance will be in addition to all other deductions provided for in 
these  Specifications  and  will  apply  irrespective  of  the  number  of  instances  of  non‐
compliance.  Deductions  may  be  made  separately  and  additively  for  each  estimate 
period  in which a new deficiency appears. When all deviancies for a period have been 
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corrected,  the  deduction  covering  that  period will  be  released  on  the  next  progress 
payment. Otherwise, the deduction will be retained.  
 

G6‐02‐ RESPONSIBILITY OF THE CONTRACTOR: The Contractor shall do all of the work and furnish 
all  labor,  materials,  tools,  equipment,  and  appliances,  except  as  otherwise  herein  expressly 
stipulated, necessary or proper for performing and completing the work herein required,  including 
any  change  order  work  or  disputed  work  directed  by  the  District  in  conformity  with  the  true 
meaning and intent of the contract drawings, specifications and all provisions of the contract within 
the time specified. 
 
The work shall be under the Contractor’s responsible care and charge until its completion and final 
acceptance,  and  the  Contractor  shall  bear  the  entire  risk  of  injury,  loss  or  damage  to  any  part 
thereof by causes of any nature whatsoever. The Contractor shall rebuild, repair, restore, and make 
good all  injuries. Losses or damage to any portion of the work or the materials occasioned by any 
cause, and shall bear the entire expense thereof. 
 
If the Contractor discovers any discrepancies during the course of the work between the contract 
drawings  and  conditions  in  the  field,  or  any  errors  or  omissions  in  the  contract  drawings  and 
conditions in the field, or any errors or omissions in the contract drawings, the specifications, or in 
the  layout given by  stakes, points, or  instructions,  it  shall be  the Contractor’s duty  to  inform  the 
District  immediately,  and  the District  shall  promptly  verify  the  same.  Any work  done  after  such 
discovery, until authorized by the District, will be done at the Contractor’s risk. 
 
In no case shall  the use of subcontractors  in any way alter the position of  the Contractor or  their 
sureties with  relation  to  this  contract. When a  subcontractor  is used,  the  responsibility  for every 
portion of the work shall still remain with the Contractor. 
 
The Contractor shall pay, when due, all valid claims of subcontractors, suppliers, and workers with 
respect to the project. 
 
The mention herein of any specific duty or responsibility imposed upon the Contractor shall not be 
construed  as  a  limitation  or  restriction  of  any  other  responsibility  or  duty  imposed  upon  the 
Contractor by the contract, said reference being made herein merely for the purpose of explaining 
the specific duty or responsibility. 
 
G6‐03, INDEMNIFICATION: 

A.  Contractor’s Performance: Contractor shall defend, indemnify and save harmless District 
and  Engineer  (including  their  officers,  agents,  members,  employees,  affiliates,  and 
representatives) and each of  them  , of and  from any and all  claims, demands,  suites, 
causes of actions, damages,  costs, expenses,  losses or  liability,  in  law or  in equity, of 
every  kind  and  nature  whatsoever  (“claims”)  arising  out  of  or  in  connection  with 
Contractor’s operations to be performed under this Agreement including but not limited 
to: 
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1.  Person  injury  (including,  but  not  limited  to,  bodily  injury,  emotional  injury  or 
distress, sickness, or disease) or death to persons,  including, but not  limited to, 
any employees or agents of Contractor, Owner, District, or any subcontractor or 
damage  to  property  of  anyone  including  the work  itself  (including  loss  of  use 
thereof), caused or alleged to be caused in whole or in part by any negligent act 
or  omission  of  Contractor  or  anyone  directly  or  indirectly  employed  by 
Contractor or anyone for whose acts Contractor may be liable.  

 
2.  Penalties, threatened, sought or imposed on account of the violation of any law, 

order,  citation,  rule,  regulation,  standard, ordinance or  statute,  caused by  the 
action or inaction of Contractor. 

 
3.  Alleged  infringement  of  any  patent  rights which may  be  brought  against  the 

District arising out of Contractor’s work. 
 
4.  Claims and  liens for  labor performed or materials used or furnished to be used 

on the job, including all incidental or consequential damages resulting to District 
from such claims or liens. 

 
5.  Contractor’s  failure  to  fulfill  any  of  the  covenants  set  forth  in  these  Contract 

Documents. 
 
6.  Failure of Contractor to comply with the provisions of the Contract Documents 

relating to insurance. 
 
7.  Any  violation  or  infraction  by  Contractor  of  any  law,  order,  citation,  rule, 

regulation,  standard,  ordinance  or  statute  in  any  way  relating  to  the 
occupational health or safety of employees. 

 
The  Indemnification  requirements herein  set  forth,  including  those of 1  through 7 above, 
shall extend to claims occurring after this Agreement  is terminated as well as while  it  is  in 
force. Such  indemnity provisions apply regardless of any active or passive negligent act or 
omission  of  District,  or  their  agents,  representatives  or  employees  which  may  have 
contributed to the said injury or damage. Contractor, however, shall not be obligated under 
this Agreement  to  indemnity District  for claims arising  from  the  sole negligence or willful 
misconduct of District, or their agents, representatives or employees. 
 
B.  Contractor shall: 

1.  At  Contractor’s  own  cost,  expense  and  risk,  defend  all    claims  as  defined  in 
Paragraph  A,  above,  that  may  be  brought  or  instituted  by  third  persons, 
including but not limited to, governmental agencies or employees of Contractor, 
against the District or their agents, representatives or employees or any of them; 
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2.  pay  and  satisfy  any  judgement  or  decree  that   may  be  rendered  against  the 
District,  the Engineer, or  their agents,  representatives or employees, or any of 
them, arising out of any such claim; and 

 
C.  No Limitation of Liability  for  Indemnification: The  indemnities  set  forth  in  this  section 

shall  not  be  limited  by  the  insurance  requirements  set  forth  in  these  Contract 
Documents.  

 
G6‐04,  PERMITS AND  LICENSES:  The  Contractor  is  responsible  for  obtaining  all  required  permits 
including  but  not  limited  to  building,  plumbing,  heating,  electrical  and  grading  permits  at  the 
Contractor’s expense. The Contractor shall procure all permits and licenses necessary for the normal 
conduct of its business and construction operations. 
 
The  Environmental  Quality  Act  of  1970  may  be  applicable  to  permits,  licenses  and  other 
authorizations which the Contractor must obtain from local agencies in connection with performing 
the  work  of  the  contract.  The  Contractor  shall  comply  with  the  provisions  of  said  statutes  in 
obtaining  such permits,  licenses and other authorizations and  they  shall be obtained  in  sufficient 
time to prevent delays to the work. 
 
In the event that the District has obtained permits, licenses or other authorizations applicable to the 
work  in  conformance  with  the  requirements  in  said  Environmental  Quality  Act  of  1970,  the 
Contractor shall comply with the provisions of said permits, licenses and other authorizations. 
 
G6‐05, PROTECTION OF DISTRICT AGAINST PATENT CLAIMS: The Contractor shall assume all costs 
arising  from  the  use  of  patented  materials,  equipment,  devices,  or  processes  used  on  or 
incorporated  in  the  work  and  agrees  to  indemnify  and  save  harmless  the  District,  its  officers, 
employees,  and  agents  from  all  suits  at  law  or  claims  brought  or made  by  the  holder  of  any 
invention or patent for, or on account of, the use of any patented materials, equipment, devices, or 
processes in the construction of or subsequent operation of, the project. If requested by the District, 
the Contractor shall furnish acceptable proof of a proper release from all such fees or claims before 
the final payment is made on this contract. 
 
G6‐06,  PROPRIETARY  INFORMATION:  If  drawings,  specifications,  descriptive  data,  certificates, 
compliance,  tests, methods,  schedules, manufacturers’  instructions, maintenance  and  operation 
instructions and data,  software, or any other  information or data  required by  the  contract  to be 
submitted  by  the  Contractor  is  proprietary,  the  Proprietary  Information  Agreement  utilizing 
essentially  the  form  provided  in  the  Standard  Forms  Specifications  section  of  these  Standard 
Specifications  shall be executed by  the District  (by  the General Manager or appointed designate) 
and  the  Contractor.  Proprietary  information  is  defined  as  any  information  or  data  describing  or 
defining a product, process or system which: 1) was developed at  the expense of  the Contractor, 
their subcontractor or supplier; 2) is not generally available in the industry; and 3) is kept secret by 
its  owner  for  purposes  of  preventing  its  use  by  others.  Application  software  and  all  other 
documentation, or any other product, prepared by the Contractor, their subcontractor or supplier at 
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the expense of the District for specific use on the facility being constructed under the contract shall 
not be considered proprietary. 
 
G6‐07,  ASBESTOS  RELATED  WORK:  All  work  involving  asbestos  containing  material  must  be 
performed in accordance with Section 6501.5 through 6511, inclusive, of the California Labor Code 
and Section 5208 of Title 8 of  the California Administrative Code and any and all other pertinent 
regulations. 
 
G6‐08,  PROTECTION  OF  WORKERS:  The  Contractor  shall  be  responsible  for  carrying  out  the 
applicable occupational safety and health standards and rules set up to help eliminate or limit work 
place hazards proven or suspected by research or experience to be harmful to personal safety and 
health.  
 
The Contractor shall conform to the California Occupational Health Act of 1973 (CAL OSHA) and  is 
required by California Labor Code, Section 6400, et. seq. to provide a safe and healthful work place 
for his/her employees. 
 
The  Contractor  shall  comply  with  all  applicable  safety  orders  contained  in  California  Code  of 
Regulations,  Title 8.  Failure of  the Engineer  to  suspend  the work or notify  the Contractor of  the 
inadequacy of the safety precautions or noncompliance with existing laws and regulations shall not 
relieve the Contractor of this responsibility. 
 
Attention  is  directed  to  provision  of  California  Labor  Code,  Section  6705,  concerning  trench 
excavation  safety  plans.  The  Contractor  shall  immediately  replace  or  repair  any  unsafe  ladder, 
scaffolding, shoring or bracing, or correct any other dangerous or hazardous situation that may exist 
or  that  the  Engineer may  indicate.  Failure  of  the  Engineer  to  suspend  the  work  or  notify  the 
Contractor of  the  inadequacy of  the  safety precautions or noncompliance with  the  law  shall not 
relieve the Contractor of this responsibility. 
 
The Contractor is warned that when the work involves existing sewers and appurtenances that have 
been exposed  to  sewage  and  industrial wastes,  these  facilities  shall be  considered  contaminated 
with  disease‐causing  organisms.  Personnel  in  contact  with  contaminated  facilities,  debris, 
wastewater, or similar  items shall be advised by  the Contractor of  the necessary precautions  that 
must  be  taken  to  avoid  becoming  diseased.  It  is  the  Contractor’s  responsibility  to  urge  his/her 
personnel  to  observe  a  strict  regimen  of  proper  hygienic  precautions,  including  any  inoculations 
recommended by the local public health officer. 
 
Because of the potential danger of solvents, gasoline, and other hazardous material  in the existing 
sewers and storm drain pipes, these areas shall be considered hazardous. The Contractor shall be 
aware  of  these  dangers  and  shall  comply  with  Article  108,  “Confined  Spaces’,  of  the  General 
Industrial Safety Orders contained in the California Administrative Code, Title 8. 
 
The Contractor shall provide all monitoring and safety equipment necessary  to perform pre‐entry 
checks  of  all  confined  spaces.  The  Contractor  shall  also  provide  all  monitoring,  safety,  and 
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communications  equipment  required  for  operations  in  those  confined  spaces  requiring 
conformance to Article 108. 
 
The construction drawings may require work in confined spaces for which an environmental free of 
dangers  air  contamination  and/or  an  oxygen  deficiency  cannot  be  ensured  through  the 
implementation of the applicable provisions of Section 5158 of Article 108 of the General Industrial 
Safety  Orders.  For  entry  into  these  designated  confined  spaces,  the  Contractor  shall  follow  all 
procedures  required  for  conformance with  Section  5159  of Article  108  of  the General  Industrial 
Safety Orders. Failure of the District to  identify a confined space shall not relieve the contractor of 
his responsibility to conform to the requirements of Article 108. 
 
G6‐09,  PROTECTION  OF  MATERIALS  AND  EQUIPMENT:  The  Contactor  shall  protect  the  work, 
materials, and equipment from damage due to the nature of the work, the action of the elements, 
trespassers,  or  other  causes.  The  Contractor  shall  properly  store materials  and  equipment  and, 
when necessary, erect such temporary structures as are required to protect them from damage. 
 
G6‐010, SANITARY PROVISIONS: The necessary sanitary conveniences for the use of the workers on 
the project, properly obscured from public observance, shall be constructed and maintained by the 
Contractor in such manner and at such points as shall be approved by the District, and their use shall 
be strictly enforced. 
 
G6‐11, PUBLIC CONVENIENCE: Unless otherwise provided in the Special Provisions, all public traffic 
shall be permitted to pass through the work, and the Contractor shall so conduct their operations as 
to  offer  the  least  possible  obstruction  and  inconvenience  to  the  public.  He  shall  have  under 
construction no greater length or amount of work than can be prosecuted properly with due regard 
to the rights of the public and the District shall be the sole  judge of the  length or amount of work 
which will afford proper convenience to the public.  In addition to the requirements  for  furnishing 
facilities for public safety as specified  in Section G6‐12 of these Specifications, the Contractor shall 
erect  such warning  and  directional  signs  as may  be  necessary  in  the  opinion  of  the  District  for 
expediting the passage of public traffic through or around the work and the approaches thereto. The 
District shall be notified 24 hours in advance of the Contractor’s desire to change any existing traffic 
patterns. No changes shall be made until approved by the District. 
 
Existing traffic signal and highway  lighting systems shall be kept  in operation for the benefit of the 
traveling public during progress of the work and other forces will continue routine maintenance of 
existing  systems. Traffic  signal detector  facilities accidentally  cut or damaged during  construction 
shall be repaired or replaced so as to be fully operational within 24 hours. The Contractor shall be 
responsible  for all expenses  incurred by  the District during  the period of  time  that  such detector 
facilities are not fully operational.  
 
When traffic control signals are shut down a provided in Section 86‐1.05 of the State Specifications, 
the Contractor shall control traffic by use of flaggers, as directed by the District, at those  locations 
set forth  in the Special Provisions. No STOP signs will be permitted at these  locations. The flaggers 
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required  for  this operation  shall be paid  for as extra work as  set  forth  in Section G8‐03 of  these 
Specifications. 
 
Where pipelines, to be  installed under the contract, cross certain streets or highways, as noted on 
the plans, the Contractor will be permitted to open the trench for only a portion of the width of the 
pavement at any one time so that one‐way traffic can be maintained. 
 
Construction operations shall also be conducted in such a manner as to cause as little inconvenience 
as possible to abutting property owners. Water or dust palliative shall be applied if ordered by the 
District  for  the  alleviation or prevention of dust nuisance  caused by  the Contractor’s operations. 
Convenient access  to driveways, houses, and buildings along  the  line of work shall be maintained 
between 6:00 a.m. and 8:00 a.m. and 5:00 p.m. and 7:00 p.m. on all residential streets. Temporary 
approaches  to  crossings  or  intersecting  roads  or  streets  shall  be  provided  and  kept  in  good 
condition.  Convenient  access  shall  be  maintained  at  all  times  to  commercial  driveways  and 
buildings.  
 
Fire hydrants on or adjacent  to  the work shall be kept accessible  to  fire‐fighting equipment at all 
times. 
 
The Contractor  shall notify  residents and business establishments along  the  route of  the work at 
least 24 hours prior to disrupting their access. Temporary or permanent access shall be maintained 
at all times for business establishments during constructions. 
 
G6‐12, PUBLIC SAFETY AND TRAFFIC CONTROL: The Contractor shall be responsible for the safety of 
traffic within the project  limits and on the approaches to the project. The Contractor shall provide 
for  the  uninterrupted  passage  of  emergency  vehicles  through  the  project  limits  at  all  times, 
regardless  of  the  controlled  traffic  conditions  existing  at  this  time.  The  Contractor  shall  furnish, 
erect,  and maintain  such warning  devices. However,  the  Contractor  shall  not  be  relieved  of  the 
Contractor’s  responsibility  to  protect  the  public  by  any  approval  given  by  the District  or  by  the 
District’s failure to point out any deficiency. 
 
The  protection  and  maintenance  of  existing  signs  and  the  removal,  protection,  storage,  and 
resetting of traffic signs that are affected by the work shall be the responsibility of the Contractor, as 
directed by the District, or as specified  in the Special Provisions. The Contractor shall  inventory all 
existing signs prior to the start of work. Traffic signs and traffic control facilities existing within the 
limits of the project shall not be moved except as necessary to prevent them from being damaged 
by  construction  operations. When  a  sign  needs  to  be  removed  because  it  interferes  with  the 
Contractor’s work, it shall be done in one of the following described manners: 
 

A.  Stop signs and other traffic control signs and facilities necessary for the control of traffic 
during  the  project  shall  be  maintained  in  their  original  positions,  as  noted  in  the 
inventory, except for temporary repositioning necessitated by the Contractor’s work. No 
signs shall be moved from their original positions without prior approval of the District. 
Temporary  sign  positions  must  be  equivalent  to  their  original  positions  for  driver 
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visibility.  The standard sign position is 7 to 10 feet from the edge of the pavement. Stop 
signs  should  not  normally  be  located more  than  30  feet  from  the  roadway  painted 
centerline  (unless  they are  supplemental  signs), more  than 40  feet  in advance of  the 
limit  line, or more than 20 feet beyond the  limit  line. When the  intersection approach 
width for one direction of traffic is 30 feet or more, the Engineer may require that stop 
signs be erected both on the left and right sides of that approach. 

 
  Stop  signs and other  traffic  control  signs  in  temporary positions may be mounted on 

portable  supports  only  during  working  hours  when  the  Contractor’s  workers  are 
available to maintain the signs in proper position at all times. The position and mounting 
devices for temporary signs shall be subject to the approval of the District. 

 
  Outside  of  working  hours,  and  all  other  times  when  no  Contractor’s  workers  are 

available  to maintain  signs  on  portable  temporary  supports,  all  temporary  stop  signs 
and other  traffic control  signs must be mounted on  their original or equivalent posts. 
The posts must be set  in the ground with compacted backfill, to a depth of at  least 32 
inches, in the same way that permanent signs are installed. The bottom of the sign plate 
must be at least 5 feet but not more than 7 feet above the ground and must be 7 feet 
above the ground if subject to pedestrian traffic adjacent to the post. When temporary 
sign  post  holes must  be  dug  in  completed  pavement  surfaces,  the  District  shall  be 
notified  in advance,  to review  the  temporary position with respect  to the proper  final 
position. 

 
B.  Traffic  signs and  traffic control  facilities not necessary  for  the control of  traffic during 

the project shall be removed and salvaged by the Contractor. When signs are removed 
and salvaged as provided therein, they shall be stockpiled as noted in Section 15‐2.04 of 
the State Specifications,  in an upright position, and the District shall be notified within 
24 hours of such stockpiling. The District will then remove these signs from the project. 

 
The Project sign inventory shall indicate which of the above categories applies to each sign, subject 
to approval of the Engineer. 
 
No additional payment shall be made for the above‐described work.  It hall be  included  in the unit 
prices for other activities. 
 
The cost of work incurred by the District as a result of the failure of the Contractor to satisfactorily 
protect, maintain  or  reinstall  signs within  the  construction  projects  as  set  forth  herein  shall  be 
subject to deduction from contract payments due the Contractor. 
 
The Contractor shall, 48 hours in advance of beginning any work, notify the District in writing of the 
name, location, and 24 hour per day telephone number of the company which will supply barricade 
and warning devices  for  the project. Said supplier must be approved by  the District, and must be 
available on a 24 hour basis for maintaining, placing and replacing barricades and warning devices. If 
the District  is unable  to  contact  the Contractor or his  superintendent,  the  supplier will be  called 
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directly and  the Contractor shall accept charges made by  the supplier  for service performed, as a 
result of the District’s call. 
 
Reference  is made to the requirements of California Vehicle Code, Section 21400 regarding traffic 
control devices  and barricades. All  signs, barricades, delineators  and other  traffic  control devices 
used  for  the  detouring  or  routing  of  traffic  in,  around  and  through  the  construction  area  shall 
conform  to  those  standards  set  forth  in  the  “Manual  of  Traffic  Controls  for  Construction  and 
Maintenance Work Zones”, 1990 or later edition published by the State of California, Department of 
Transportation  and  subsequent  revisions  or  additions  thereto.  Delineators  shall  have  a  Type  III 
reflective sheeting surface of not less than 3 inches by 12 inches. Barricades and delineators shall be 
maintained so that the reflective materials are clan and visible at all times during hours of darkness. 
 
The Contractor  is  required  to  furnish all construction  signs  to be used on  the  job site and on  the 
approaches to the job site for the direction and control of public traffic on public roads. The cost of 
the  signs will  be  included  in  the  prices  bid  for  the  respective  items  of work  and  no  additional 
compensation will be allocated therefore. 
 
Construction signs used in the District shall conform to the following minimum sizes: 
 
Sign Code    Minimum Size       Sign Code    Minimum Size  
W1 (Rt or Lt)    30” x 30”             C1         36” x 36” 
W2 (Rt or Lt)    30” x 30”             C2         36” x 24” 
W3 (Rt or Lt)    30” x 30”             C3         40” x 20” 
W5 (Rt or Lt)    30“ x 30”             C3A        40” x 20” 
W6      24” x 24”             C4         24” x 24” 
W11      30” x 30”             C5 (Rt or Lt)      36” x 12” 
W15      30” x 30”             C6         24” x 24” 
W18      30” x 30”             C7         20” x 12”   
W19      30” x 30”             C8         30” x 30” 
W33      30” x 30”             C9A        36” x 36” 
W44      36” x 36”              C10         24” x 24” 
W50      30” x 30”             C11         48” x 30” 
W58      36” x 36”             C13         48” x 18” 
SW42      30” x 30”             C14         28” x 12” 
SW43 (Rt or Lt)  30” x 30”             C16         36” x 36” 
SW44 (Rt or Lt)  30” x 30”             C17 (Front)       24” x 24” 
Type K Marker   15” x 6”             C17 (Back)       24” X 24” 
Type L Marker   8” x 24”             C18         36” x 36” 
Type N Marker  18” x 18”             C19         36” x 36” 
Type P Marker   12” x 36”             C20 (Rt or Lt)     36” x 36’ 
Other Warning                 C21         36” x 36” 
     Signs     30” x 30”              C22B       24” x 24’ 
R1      30”               C22C       24” x 12” 
R7      24” x 30”             C23         24” x 24” 
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Sign Code    Minimum Size       Sign Code    Minimum Size  
R7A      24” x 18”             C24         24” x 24” 
R10 (Rt or Lt)    36” x 12”             C25         24” x 24” 
R11      30” x 30”             C27         24” x 24” 
R11A      30” x 18”             C28A       18” x 18” 
R16      24” x 24”             C28B       18” x 18” 
R16A      24” x 18”             C29         24” x 7” 
R17      24” x 24”             C30         24” x 24” 
R17A      24” x 18”             C32         36” x 24’ 
R18‐1(Rt or Lt)   20” x 32”              C36         36” x 36” 
R18‐2 (Rt or Lt)  36” x 36”             Other Construction 
R41      24” x 30”          signs       30” x 30” 
R42      24” x 30” 
Other Regulatory 
  Signs    30” x 30” 
 
No material or equipment  shall be  stored where  it will  interfere with  the  safe passage of public 
traffic  and  at  the  end  of  each  day’s work  and  at  other  times when  construction  operations  are 
suspended for any reason, the Contractor shall remove all equipment and other obstructions from 
the portion of the roadway open for use by public traffic. Spillage resulting from hauling operations 
along or across any public traveled way shall be removed promptly. 
 
Whenever necessary, trenches and excavations shall be bridged to permit an unobstructed flow of 
traffic. 
 

A.  Bridging shall be secured against displacement by using adjustable cleats, angles, bolts 
or other devices. 

 
B.  Bridging  installed  shall operate with minimum noise  levels  in accordance with County 

Code, Section 6.68, “Noise Control”. 
 
C.  Steel plates used for bridging shall extend at least one trench width beyond the edges of 

the trench. Temporary paving materials shall be used to father the edges of the plates 
to minimize wheel impact. 

 
D.  The trench may require shoring to support bridging. 

 
              MINIMUM THICKNESS 
    WIDTH OF TRENCH          OF STEEL PLATES__ 
    2.0 ft. or less (0.6 M or less)      7/8 inch (22 mm) 
    3.0 ft. (0.9 m)              1 inch (25 mm) 
    4.0 ft. (1.2 m)                  1‐1/4 inch (32 mm) 
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Whenever the work area  is adjacent to a traffic  lane and there  is a pavement cut, ditch or trench 
over 2” deep, the Contractor shall maintain continuous barricades spaced at approximately 20 foot 
intervals for the first 100 feet from the beginning of the cut, ditch or trench and at approximately 50 
feet  intervals  thereafter.  If  the  cut, ditch or  trench  is more  than 10  feet  from  a  traffic  lane,  the 
spacing may be greater but must not exceed 200 feet. 
 
When the work area encroaches upon a sidewalk, walkway or crosswalk area, special consideration 
is to be given to pedestrian safety. Effort must be made to separate the pedestrian from the work 
area.  Protective  barricades,  fencing,  handrails  and  bridges  together with warning  and  guidance 
devices  and  signs  are  to  be  utilized  so  that  the  passageways  for  pedestrians  are  safe  and well 
defined. 
 
Where sidewalks, pedestrian walkways, or bike lanes are closed by construction, an alternate route 
shall be provided. At locations where adjacent alternate walkways cannot be provided, appropriate 
signs and barricades shall be installed at the limits of construction and in advance of the closure at 
the nearest crosswalk or intersection to divert pedestrians to a satisfactory alternate route. 
 
At no  time  shall pedestrians be diverted  into a portion of  the  street used  for  vehicular  traffic. A 
deviation from the above must have prior approval of the District. 
 
Walkways in construction areas shall be maintained smooth and be free of abrupt changes in grade. 
 
A high level warning device is intended for use on major streets at the direction of the District, when 
a  lane  is closed or work encroaches  in a  lane of traffic or when barricades are placed  in a moving 
lane of traffic. A single barricade shall not be placed along in the traveled way. 
 
Use of flashing arrow signs  is  intended on major (4 or more  lanes) streets for  lane closures during 
hours of darkness and for all lane closures lasting more than 2 hours.  
 
On major streets, opposing  traffic  is separated by delineators,  traffic striping, or  raised pavement 
markers. Where traffic  is diverted to the  left of an existing double yellow centerline  into a painted 
median or into a left turn lane, delineators re to be utilized beyond the work area to return traffic to 
normal lanes. See Standard Drawing H‐33A for typical installation. 
 
All delineators used during hours of darkness must be stabilized by being nailed or fastened to the 
pavement. 
 
Whenever  the Contractor’s operations  require one‐way  traffic or create a condition hazardous  to 
the public  traffic,  the Contractor  shall provide and  station  competent  flaggers, whose  sole duties 
shall consist of directing the movement of public traffic through or around the work. 
 
Unless specifically set forth in the Special Provisions, all  marked lanes of traffic shall be open on all 
major streets in each direction during the peak traffic hours of 7:00 a.m. to 8:00 a.m. and 3;30 p.m. 
to 6:00 p.m. 
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During the first Friday after Thanksgiving and the last 24 calendar days of December, the Contractor 
shall not close any traffic  lanes on a major street except as provided  in the Special Provisions. The 
District may grant permission to close traffic  lanes on a major street when the Contractor submits 
the  request  two  (2) working  days  in  advance,  and  he/she  receives written  permission  from  the 
District.  The  directional  flow  of  traffic,  the  proximity  to  retail  business,  the  total  flow  of  traffic 
related to the capacity of the roadway, and the  interference to public safety will be conditions the 
District considers in determining whether to grant or deny permission. 
 
If, for an emergency, the Contractor is required to close a lane on a major street during peak traffic 
hours or during the last 24 calendar days of December, the Contractor shall immediately notify the 
District. 
 
A traffic lane shall be considered open if it is surfaced with asphalt and at least 20’ wide. Attention is 
directed  to  Standard Drawings H‐31  through H‐34A  for  typical  installations of  traffic  controls  for 
construction and maintenance work zones.  
 
A detailed traffic plan, prepared by a qualified Engineer will be required for lane closures during the 
hours of darkness or lasting more than one day and shall be submitted for approval by the District at 
least 10 working days prior to the proposed lane closure. 
 
The District may approve,  in writing,  traffic  restrictions necessary  for public  safety or emergency 
conditions during peak traffic hours and ruing the month of December. 
 
The Contractor  shall maintain  traffic  cones,  barricades,  temporary  striping,  or  yellow  delineators 
(reflectorized or illuminated) within and on the approaches to the project to properly indicate to the 
motorist the driving centerline of the roadway. (The motorist shall be permitted to drive to the right 
of  these devices as provided  in  the California Vehicle Code.) At  least one barricade or delineator 
shall be placed approximately each 50 feet and a C30 sign approximately each 500 feet adjacent to 
the work area. The cone spacing  in the tapers shall be  in accordance with the typical  lane closure 
diagrams  (H31  through H34A). The Contractor may  remove  the barricades at  the direction of  the 
District  if  they  interfere  with  the movement  of  traffic,  under  special  conditions’  however,  the 
barricades shall be replaced when the District determines the special conditions no longer apply. In 
lieu of barricades, temporary pain striping or traffic cones, by be used. To delineate the centerline of 
the roadway, the Contractor may use construction grade payment striping tape (reflectorized). Six 
inch by four inch (minimum) pieces of tape shall be placed on the centerline at 25 foot (maximum) 
intervals. The District will, with three (3) working days notice, place a centerline stripe at the request 
of  the Contractor  as  a  substitute  for  the  above  requirements when  the  finished,  top or wearing 
course  payment  has  been  completed.  The  Contractor  shall  not  request  less  than  one  mile  of 
centerline striping, but shall maintain barricades or delineators as described above. 
 
The Contractor shall not remove from the project barricades or other traffic control devices placed 
within the project limits, or on the approaches to the project, for the direction and protection of the 
traveling public, until he has given three (3) working days’ advance written notice to the District. 
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On new developments, the Contractor will be required to maintain a Type III barricade eight (8) feet 
in  length  in  the  center  of  the  road  indicating  that  the  road  is  closed  except  to  construction 
personnel. This barricade is not to be removed until the project is accepted by the District. 
 
G6‐13 – PRESERVATION OF PROPERTY: Roadside trees and shrubbery that are not to be removed, 
and  pole  lines,  fences,  signs,  traffic  control  devises,  striping,  survey  markers  and  monuments, 
buildings, and structures, conduits, under or above ground pipelines, and any other  improvements 
and facilities adjacent to the work shall be protected from  injury or damage and,  if ordered by the 
District,  the Contractor  shall provide  and  install  suitable  safeguards  to protect  such objects  from 
injury or damage. If such objects are injured or damaged by reason of the Contractor’s operations, 
they shall be replaced or restored to a condition as good as when the Contractor entered upon the 
work,  and  all  expenses  of  whatever  nature  arising  from  such  damage  shall  be  borne  by  the 
Contractor. Before the Contractor removes any road sign or permanent traffic control device which 
interferes with the work, the Contractor shall receive approval to do so from the District. 
 
G6‐14, EXISTING UTILITIES:  It  is recognized by the District and  the Contractor  that  the  location of 
existing utility facilities as shown on contract drawings and specifications are approximate and that 
their exact locations are unknown. 
 
Recognition is given to the fact there may be additional utilities existing on the property unknown to 
either party to the contract. Location of utilities as shown on drawings and specifications represent 
the best  information obtainable  from utility maps and other  information  furnished by  the various 
agencies involved. The District warrants neither the accuracy nor the extent of actual installations as 
shown on the drawings and specifications. 
 
Because of  this uncertainty,  it may become necessary  for  the District  to make adjustments  in  the 
line or grade of water lines, sewers or storm drains. Installation of such adjusted lines shall be made 
at  the  regular unit price bid  for  the work and no additional  compensation will be paid  there  for, 
unless the scope and character of the work has been changed. 
 
The Contractor agrees and is required to coordinate and fully cooperate with the District and utility 
owners  for  the  locations,  relocations  and  protection  of  utilities.  The  Contractor’s  attention  is 
directed  to  the existence of utilities, underground and overhead, necessary  for normal house and 
commercial service for all buildings along the line of work. The Contractor shall make arrangements 
with utility owners for the  location of house and commercial service  lines  in advance of the actual 
construction  and  for  the  relocation  of  such  facilities,  if  necessary,  by  the  utility  owner  or  the 
Contractor. 
 
In accordance with Section 4215 of the Government Code of the State of California, the District shall 
make provisions to compensate the Contractor for the costs of  locating, repairing damage not due 
to the  failure of the Contractor to exercise reasonable care and removing or relocating such main 
and trunk line utility facilities not indicated in the plans and specifications with reasonable accuracy, 
and  for  equipment  on  the  project  necessarily  idled  during  such work.  Compensation will  be  in 
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accordance with Sections G8‐03 of these Specifications and in accordance with Section 8‐1.09 of the 
State Specifications.  
 
The Contractor, on a street,  road, channel, or pipeline construction project, shall not be assessed 
liquidated damages for delay in completion of the project for that portion of such delay as is caused 
by  failure of  the District or owner of a utility  to provide  for  the  removal or  relocation of existing 
utility facilities. 
 
In  the vent  the Contractor discovers utilities not  identified  in  the Contract plans or specifications, 
the Contractor shall  immediately notify  the District and  the utility owner by  the most expeditious 
means available and later confirm in writing. 
 
The District is a member of the Underground Service Alert (U.S.A.) one‐call program. The Contractor 
or any  subcontractor  for  this  contract  shall notify members of U.S.A. North,  two working days  in 
advance of performing excavation work by calling the toll‐free number at 811 or 800‐227‐2600. 
 
Each phase of  the project must be  called  to U.S.A., and  continuing excavation  reported every 14 
calendar days, as  the markings are not permanent and may  fade out. The U.S.A. will designate a 
U.S.A. number which must be available to the  inspector at the  job site along with the date  it was 
called  in.  if the U.S.A., notifications are not kept up‐to‐date, the excavation may be stopped and a 
new two working day notice required before continuing the excavation.  
 
Contractor will  be  required  to  utilize white  paint  to  outline  known  areas  of  excavation  prior  to 
calling  U.S.A.,  This  paint  shall  be  white  dots  located  inside  the  excavated  area  so  that  when 
construction  is  completed,  there will be no  remnants of  the paint. At  those  locations where  the 
excavation is not known, the excavator will make an attempt to closely identify the areas that he will 
have  to explore. All utility  companies and Contractors will be  required  to use  the  following  color 
codes and symbols for the identification of their utilities: 
 

FIELD MARKING 
COLOR CODES 6 SYMBOLS 

COLOR  SYMBOL  NAME 

Blue  W  Water 

Orange  FA  Fire Alarm 
  Tel  Telephone 
  R  Railroad 
  TV  Television 
  WU  Western Union 

Green  S  Sewer 
  D  Storm Drain 

Red  L  Street Lighting 
  E  Electric 
  T  Traffic Signals 
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Yellow  G  Gas 
  Co.  Name Oil & Chemical 

 
COLOR CODE FOR EXCAVATORS 

White – Paint or flag outline of proposed excavation area with white dotted line. 
 
The  public  utility,  where  it  is  the  owner,  shall  have  the  sole  discretion  to  perform  repairs  or 
relocation work, or permit the Contractor to do such repairs or relocation work. 
 
Unless  otherwise  indicated  on  the  contract  drawings  or  specified  in  the  Special  Provisions,  the 
Contractor  shall  maintain  in  service  all  drainage,  water,  gas,  and  sewer  lines,  including  house 
services; power, lighting, and telephone conduits; and, any other surface or subsurface structure of 
nay nature that may be affected by the work. However, the Contractor, for their convenience, may 
arrange with  the owner  to  temporarily disconnect house service  lines or other  facilities along  the 
line  of  work  and  the  cost  of  disconnecting  and  restoring  such  utilities  will  be  borne  by  the 
Contractor. 
 
Unless  otherwise  specified  in  the  Special  Provisions,  the  Contractor  shall  be  responsible  for 
protecting all existing utilities on all projects being constructed inside or outside of street rights‐of‐
way. The utility owner  in these cases may elect to provide the necessary protective measures and 
bill the Contractor for the cost. Existing utilities shall further include traffic control devices, conduits, 
street lights and related appurtenances. 
 
Utility poles that are to be relocated, including traffic signal and light poles, shall be relocated prior 
to paving. No paving shall be performed around poles which are to be relocated. 
 
G6‐15, COOPERATION WITH OTHERS: The District or adjacent property owner may perform other 
work  adjacent  to  or  within  the  project  area,  concurrent  with  the  Contractor’s  operations.  The 
Contractor  shall  conduct  operations  to minimize  interference with  the work  of  other  forces  or 
Contractors performing such work. This work performed by a second Contractor could include work 
which is incomplete or in dispute with the Contractor. 
 
All  disputes  or  conflicts  which  may  arise  between  the  Contractor  and  any  other  forces  or 
Contractors retained by the District, creating delays or hindrance to each other, shall be referred to 
the District for resolution. 
 
If  the work  of  the Contractor  is delayed because of  any  acts or omission of  any  other  forces or 
Contractor, the Contractor shall on that account, have no claim against the District other than for an 
extension of time. 
 
G6‐16, AIR POLLUTION CONTROL: The Contractor  shall comply with all County of Sacramento air 
pollution  control  rules,  regulations,  ordinances,  and  statues which  apply  to  any work  performed 
pursuant  to  the  contract,  including  any  air  pollution  control  rules,  regulations,  ordinances,  and 
statutes, specified in Section 11017 of the Government Code. 
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Unless otherwise provided in the Special Provisions, material to be disposed of shall not be burned, 
either within or outside of the project limits. 
 
G6‐17, WATER POLLUTION: The Contractor shall comply with all District and County of Sacramento 
rules, regulations, ordinances and statute which apply to water pollution, including Section 7‐1.016 
of the State Specifications. 
 
G6‐18, SOUND CONTROL REQUIREMENTS: The Contractor shall comply with all local sound control 
and noise  level rules, regulations, and ordinances which apply to any work performed pursuant to 
the contract. 
 
Each  internal combustion engine, used  for any purpose on  the  job or  related  to  the  job,  shall be 
equipped with  a muffler  of  a  type  recommended  by  the manufacturer. No  internal  combustion 
engine shall be operated on the project without said muffler.  
 
G6‐19, UNUSUAL SITE CONDITIONS: The Contractor shall promptly, and before the site is disturbed, 
notify the District in writing if the Contractor suspects or detects that the site contains: 
 

A.  Material that the Contractor believes may be hazardous waste, as defined  in California 
Health and Safety Code Section 25117 that is required to be removed to a Class I, Class 
II, or Class III disposal site in accordance with provisions of existing law. 

 
B.  Subsurface  or  latent  physical  conditions  at  the  site  differing  materially  from  those 

indicated in the contract documents. 
 
C.  Unknown physical conditions at the site of an unusual nature, differing materially from 

those  ordinarily  encountered  and  generally  recognized  as  inherent  in  work  of  the 
character provided for in the contract. 

 
The District shall promptly investigate the conditions, and if the District finds that the conditions do 
materially differ or do involved hazardous waste, the District shall issue a change order increasing or 
decreasing  contract  time  or  cost  or  both,  as  appropriate,  as  provided  in  Section G7‐12  of  these 
Specifications. 
 
In the event of a dispute, the Contractor shall not be excused from any completion date provided 
for  in the contract. The Contractor shall retain any and all rights provided either by contract or by 
law which pertain to the resolution of disputes and protests between the contracting parties. 
 
G6‐20, SECURITY: The entire boundary of Rancho Murieta and most District facilities are presently 
fenced  for  security  reasons. This  security  shall be maintained by  the Contractor during  the entire 
period of the proposed construction. Where the Contractor finds it necessary to remove any portion 
of a fence to execute work, the Contractor shall provide an adequate temporary fence at the end of 
each  working  day. When  the  opening  is  no  longer  necessary,  the  Contractor  shall  replace  the 
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original  fence  in  kind.  The  security measures  of  the  District  notwithstanding,  the  Contractor  is 
responsible for the security of their own equipment and materials and the project site. 
 
G6‐21, ARBITRATION:  Every effort  shall be made by  the parties hereto  to  settle  any disputes or 
controversies between t hem, but if they are unable to do so, any controversy between the District 
and  the  Contractor  involving  the  construction  application  or  performance  of  any  of  the  terms, 
provisions of conditions of the Agreement, shall, on the written request of either party serviced on 
the  other  party,  be  submitted  to  arbitration  in  the  County  of  Sacramento,  California  and  such 
arbitration  shall comply with and be governed by  the provisions of  the California Arbitration Act, 
Section 12880 through 1984.2 of the California code of Civil Procedure. The District and Contractor 
shall each appoint one person act as an arbitrator in the dispute. The two chosen shall select a third 
person to act as an  impartial arbitrator  in the dispute. The three chosen arbitrators shall hear and 
determine  the  dispute.  The  decision  of  the  arbitrators  shall  be  final  and  conclusive  upon  both 
parties.  If  the  two  arbitrators  fail  to  select  a  third  arbitrator within  fifteen  (15)  days  after  they 
determine  that  they are unable  to agree, either of  them or either of  the parties may petition  the 
then  presiding  judge  of  the  Superior  Court  of  the  State  of  California  in  and  for  the  County  of 
Sacramento,  acting  in  this  individual  capacity,  to make  a  prompt  appointment  of  such  a  third 
impartial arbitrator. The cost of arbitration shall be by the losing party or in such proportions as the 
arbitrators shall decide.  
 
The Contractor shall carry on and maintain the progress of the work during arbitration proceedings, 
unless otherwise mutually agreed in writing by the parties hereto. 
 

GS‐7. PROSECUTION OF THE WORK 
 
G7‐01, BEGINNING OF WORK:  the  return of  the executed  contract,  together with  the prescribed 
bonds  and  certification  of  insurance,  and  when  required,  advance  on  incidental  expense  and 
acquisitions  shall  constitute authority  for  the Contractor  to enter upon  the  side of  the work and 
begin operations. Should the Contractor star work  in advance of receiving notice that the contract 
has been executed for the District, however, any work performed by him in advance of the date of 
approval  shall  be  at  the  Contractor’s  own  risk.  The  pre‐construction  conference,  as  outlined  in 
Section G3‐08, must be conducted before any work can be conducted. Should the Contractor desire 
to begin work prior  to  the  execution of  the  contract,  the Contractor  shall  furnish  to  the District 
insurance certificates covering said operations in the type and amount set forth in Section G3‐07 of 
these  Specifications. When  the  Contractor  has  started work  on  the  project,  the  Contractor  shall 
diligently prosecute the work to completion within the time limit provided in the Special Provisions. 
 
The Contractor shall give the District at least five (5) working days’ notice of their intention to start 
work, specifying the time, date and location at which the Contractor intends to begin. 
 
The  counting of working days  shall begin  ten  (10)  calendar days  from  the date  the Contractor  is 
notified  that  the  contract  has  been  executed  for  the  District.  Such  notification  will  be  sent  by 
certified mail. In no event shall there be a period of time greater than thirty (300 days (exclusive of 
such  time  as  all  completed  documents  are  in  the  possession  of  the  District)  from  the  time  the 
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contract  forms are  first  received by  the Contractor and  the commencement of  the contract  time, 
regardless  of  the  receipt  or  lack  thereof  of  signed  documents  or  completion  or  lack  thereof  of 
provisions regarding required bonds and certificates. 
 
G7‐02, PROGRESS SCHEDULE AND CPM SCHEDULE:  
 

A.  Progress Schedule: A bar chart or similar form of progress schedule will be required for 
all contracts. The Contractor shall submit to the District five (5) copies of the complete 
progress schedule at the pre‐construction conference. The progress schedule shall show 
the estimated dates on which the Contractor shall start each part of class of the work 
and  the contemplated dates  for completing  such parts or classes, or  the approximate 
percentage of work scheduled for completion at any time. 

 
  All schedule updates or revisions, as needed or when directed by the District, shall show 

the effects of any occurrence upon which  the   Contractor has based or will base any 
claim or notice of potential claim for an extension of time, for additional compensation 
or for both and shall expressly call the District’s attention thereto. Schedule update shall 
be submitted within 15 working days from the date  it  is requested by the District. See 
also  Section  G8‐05  of  these  Specifications.  Attention  is  director  to  Section  G7‐15  of 
these Specifications regarding notice for potential delays or claims. 

 
  The Contractor shall, to every reasonable extent, carry on the work of construction of 

the various elements of the project concurrently, and shall not defer construction of any 
portion of  the work  in  favor of any other portion without  the express approval of  the 
District. 

 
  Despite  the  filing  of  a  progress  schedule,  the  Contractor  shall  be  governed  by  the 

direction of the District  in respect to specific programming when,  in the  judgement of 
the District,  it becomes necessary to accelerate the work or any part thereof, or cease 
work at any particular point and concentrate his forces at such other point or points, to 
the intent that all avoidable delays may be obviated. 

 
B.  CPM Schedule:  In addition  to  the progress  schedule  required  in G7‐02.A above, when 

required  by  the  Special  Provisions,  the  Contractor  shall  submit  a  practicable  CPM 
network schedule prior to the  first progress estimate. The CPM network diagram shall 
be  timed  scaled and  shall  include printouts  showing  the mathematical analysis of  the 
CPM network diagram. Activities shall include, but not limited to, construction activities, 
procurement  activities,  and  submittal  activities.  Submittal  and  procurement  activities 
shall  include  false‐work  drawings,  post  tensioning  drawings,  test  procedures,  mix 
designs,  long  time  lead  items, etc. The  following  information  is  to be  shown  for each 
activity: 

 
1.  Activity description 
2.  Unique number(s) for each activity 
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3.  Activity relationships and dependencies 
4.  Activity duration in work days 
5.  Early start, early finish, late start, late finish dates 
     Calendar date, i.e., day, month, year 
6.  Total float, free float 
7.  For completed activities, actual start dates and actual finish dates duration, logic 
8.  Interim milestone dates and completion dates 
9.  Detailed list of work contained within each activity 

 
Revisions or updates to the CPM schedule will be made when contract events are changed 
or within fifteen (15) working days unless otherwise approved by the District, from time to 
time when requested by  the District. A narrative shall be submitted with each revision or 
update and  the narrative shall describe  the general status of  the project and address any 
problem areas or delays. A corrective course of action shall also be included when problem 
areas or delays are encountered. 
 
All schedule updates or revision shall show on the critical path the effects of any occurrence 
upon which the Contractor has based or will base any claim or notice of potential claim for 
an extension of time,  for additional compensation or  for both, and shall expressly call the 
District’s attention  thereto. Attention  is directed  to Section G7‐15 of  these Specifications 
regarding notice for potential delays or claims. 
 
An as‐built schedule will be required at the conclusion of the project. 
 
3.  Payment for Progress and CPM Schedule: For all contracts which do not include an item 

for mobilization and for lump sum contacts, payment for schedules shall be included in 
the  price  bid  for  other  items  of  work.  For  all  contacts  which  include  an  item  for 
mobilization,  payment  for  schedules  shall  be  included  in  the  mobilization  item. 
Payments for updates and revisions of the schedules shall be included in the prices bid 
for other items of work. The project will not be accepted by the District until the as‐built 
CPM schedule is submitted. 

 
G7‐03, RESPONSIBILITY FOR ACCURACY: The Contractor  shall obtain all necessary measurements 
for  and  from  the  work,  and  shall  check  dimensions,  elevations  and  grades  for  all  layout  and 
construction work  and  shall  supervise  such work,  the  accuracy  for  all  of which  he/she  shall  be 
responsible. Each  subcontractor  shall  adjust,  correct  and  coordinate  their work with  the work of 
others so that no discrepancies will result in the whole work. 
 
G7‐04, EQUIPMENT AND METHODS: Only equipment and methods suitable to produce the quality 
of work required will be permitted to operate on the project. Equipment shall, except as specified in 
Section G5‐14  of  these  Specifications,  conform  to  that  in  general  practices  for work  of  the  type 
undertaken.  If any part of the Contractor’s plant, equipment or methods of execution of the work 
appears to the District to be unsafe, inefficient, or inadequate to insure the required quality or rate 
of progress of the work, the District may order the Contactor to increase or improve their facilities 
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or  methods,  and  the  Contractor  shall  comply  promptly  with  such  orders.  However,  neither 
compliance  with  such  orders  nor  failure  of  the  District  to  issue  such  orders,  shall  relieve  the 
Contractor  from  their  obligation  to  secure  the  degree  of  safety,  the  quality  of work  or  rate  of 
progress required. 
 
G7‐05, RECEIPT OF CONTRACTOR’S PLANS: The receipt by the District of any drawing or any method 
of work proposed by  the Contractor  shall not  relieve  the Contractor of  their  responsibility of any 
errors therein and shall not be regarded as any assumption of risk or liability by the District or any 
officers  or  employees  thereof,  and  the  Contractor  shall  have  no  claim  under  this  contract  on 
account  of  the  failure  or  partial  failure  or  inefficiency  of  any  plan  or method  so  received.  Such 
receipt shall mean merely that the District has no objections to the Contractor using, upon their own 
fully responsibility, the plan or method so proposed. 
 
The Contractor shall submit to the District five (5) days in advance of any excavation of trenches on 
any project which have a total value of $25,000 and depth greater than five (5) feet, a detail plan of 
shoring,  bracing,  soloing  or  other  provisions  to  protect  the workers  from  the  hazards  of  ground 
collapse  during  operations.  If  the  plan  varies  from  shoring  system  standards  established  by  the 
Construction Safety Orders, the plan shall be prepared and signed by a registered civil or structural 
engineer and also received by the Division of Occupational Safety and Health. A signed copy of the 
engineers System must be on the site at the time of the excavation. In no case shall the protective 
system  be  less  effective  than  that  required  by  the Construction  Safety Orders  of  the Division  of 
Occupational Safety and Health. 
 
The above in no way relieves the Contractor from the requirements of Section G6‐02 or Section G6‐
08 as set forth in these Specifications. 
 
G7‐06, SUGGESTIONS TO CONTRACTOR: Any plan or method  suggested  to  the Contractor by  the 
District or an inspector, but not specified or required in writing, if adopted or followed in whole or in 
part, shall be used at the risk and responsibility of the Contractor; and the District will assume no 
responsibility therefore. 
 
G7‐07, TEMPORARY  FACILITIES AND  SERVICES: The Contractor  shall be  responsible  for providing 
and  maintaining  the  necessary  material  storage  places,  field  offices,  temporary  roads,  fences, 
watchmen, etc., and all required utilities, such as telephone, electric, and water service necessary 
for  their  use  at  their  expense. No water  shall  be withdrawn  from  fire  hydrants  for  construction 
purposes until the Contractor has written approval of the District for such a connection. 
 
 
G7‐08, UNFAVORABLE WEATHER AND OTHER CONDITIONS: During unfavorable weather and other 
conditions,  the  Contractor  shall  pursue  only  such  portions  of  the work  as will  not  be  damaged 
thereby. No portions of the work the satisfactory quality or efficiency of which will be affected by 
any unfavorable conditions  shall be constructed while  these conditions  remain, unless, by  special 
means  or  precautions  approved  by  the District,  the  Contractor  shall  be  able  to  overcome  these 
conditions. 
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G7‐09, WEEKEND, HOLIDAY AND NIGHT WORK: No work shall be done between the hours of 6:00 p 
.m. and 7:00 a.m. or on Sundays or  legal holidays except with written permission of  the District. 
Request  to  work  between  6:00  p.m.  and  7:00  a.m.  or  on  Sundays  or  legal  holidays  must  be 
submitted  in writing at  least two  (2) working days  in advance of the  intended work.  In case of an 
emergency,  the Contractor will be allowed  to work at night or on  Sundays or  legal holidays, but 
must notify  the District  immediately. An emergency shall be considered an unforeseen event that 
poses a danger to the public or to the uncompleted work. 
 
It is understood, however, that two (2) or three (3) shift operations may be established as a regular 
procedure by the Contractor if he first obtains written permission from the District. Such permission 
may be revoked by the District at any time,  if the Contractor fails to maintain adequate force and 
equipment  for  reasonable  prosecution  and  to  justify  inspection  f  the  work,  or  fails  to  provide 
sufficient  artificial  light  to  permit  the  work  to  be  carried  on  properly  and  to  permit  proper 
inspection. 
 
The Contractor  shall give  the District one  (1) working day prior written notice of any work  to be 
done on a Saturday, with the  location and type of work to be done specified; and any work done 
without  such  notice  and  without  supervision  of  an  inspection  may  be  ordered  removed  and 
replaced at the Contractor’s expense. 
 
G7‐10, REMOVAL OF REJECTED MATERIALS OR WORK: The Contractor shall, upon written request, 
without day,  remove  from  the  site of  the work, all  rejected or  condemned materials of any kind 
brought  to or  incorporated  in,  the work. No such rejected or condemned materials shall again be 
offered for use in any work under this contract.  All work which has been rejected shall be remedied 
or removed and replaced, by the Contractor in an acceptable manner at their expense. 
 
Upon failure of the Contractor to comply within 48 hours with any written order of the District made 
under this Section, or to make satisfactory progress in so doing, the District may cause such rejected 
materials  to  be  removed,  or  such  rejected work  to  be  remedied,  or  remove  and  replaced,  and 
deduct and retain the costs from any sums due or to become due the Contractor. 
 
G7‐11,  PROOF  OF  COMPLIANCE  WITH  CONTRACT:  In  order  that  the  District  may  determine 
compliance with requirements of the contract not readily enforceable through inspection and tests 
of materials  or work,  the  Contractor  shall,  at  any  time when  requested,  submit  to  the  District 
properly  authenticated  documents  or  other  satisfactory  proofs  s  to  their  compliance with  such 
requirements. 
 
G7‐12, CHANGE ORDERS: The District may at any time require change  in the contract drawings or 
specifications or changes to, additions to, or deductions from the work performed or the materials 
to be furnished. Any such changes, except as indicated in Section G8‐02 of these Specifications, will 
be  directed  by  the  District  in  writing.  Such  directives  will  specify,  in  addition  to  a  complete 
description of such change, the work to be done in connection with the change, the adjustment of 
contract  time,  if any, and  the basis of compensation  for such work. Directives  for changes will be 
subsequently  incorporated  in  a  formal  change  order  to  be  executed  by  the  Contractor  and 
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submitted to the Board for approval. Failure of the Contractor to execute any change order shall not 
relieve the Contractor of their obligation to complete all the work specified in the change order. 
 
Work directed by  the District, which will subsequently be  incorporated  in a change order shall be 
performed fully and completely, and  in accordance with the original contract requirements except 
for the specific change mentioned  in the directive and change order. Drawings accompanying such 
directives or change orders shall be deemed a part of such directives or change orders. 
 
Responsibility for any change or deviation from the contract drawings or specifications without the 
authority  of  a  written  directive  by  the  District  or  a  change  order  shall  rest  entirely  with  the 
Contractor. However,  if ordered  in writing by  the District,  the Contractor  shall proceed with  the 
work so ordered prior to actual receipt of an approved contract change order therefore. 
 
Adjustments, if any, in the amounts to be paid the Contractor by reason of any change order shall be 
determined as hereinafter stipulated. 
 
Such changes shall in no way affect, vitiate, or make void this contract or any part thereof,, except 
that which is necessarily affected by such changes and is clearly the evident intention of the parties 
to the contract. 
 
G7‐13,  TIME  OF  COMPLETION:  Time  is  of  the  essence  on  this  contract.  The  Contractor  shall 
complete all work called for under the contract within the time set forth in the Special Provisions. 
 
In the case of a contract for which the time limit is specified in working days, the District will furnish 
the Contractor a weekly statement showing the number of working days charged to the contract for 
the  preceding  week  and  the  number  of  working  days  charged  to  date.  The  Contractor  will  be 
allowed  fifteen  (15) calendar days  in which  to  file a written protest  setting  forth  in what  respect 
he/she  disagrees with  the working  day  statement,  otherwise  the working  day  statement  of  the 
District shall be deemed to have been accepted by the Contractor as correct. 
 
G7‐14, UNAVOIDABLE DELAYS: The Contractor will be granted an extension of time for completion 
of the work beyond that time specified in the special provisions, for delays which may result through 
causes beyond the control of the Contractor and against which he/she could not have provided by 
the exercise of reasonable care, prudence, foresight and diligence.  
 
Unavoidable  delays  within  the  meaning  of  this  Section  shall  be  those  caused  by:  fire,  flood, 
epidemic, strike, act of God or of the public enemy, acts or neglect of the District or its employees, 
agents or other Contractors. Material shortages and delays  in utility company  relocations may be 
classified as an unavoidable delay if the Contractor can produce satisfactory evidence that he acted 
in a timely manner. 
 
Any curtailment of the Contractor’s operations due to the action of the Air Pollution Control Board 
of the County of Sacramento shall be considered an unavoidable delay. 
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Extensions of time will be granted for unavoidable delays, but no additional compensation for same 
will be allowed. 
 
Delays in the prosecution of parts of the work which may in themselves be unavoidable, but do not 
necessarily prevent or delay the prosecution of other parts of the work nor the completion of the 
work within  the  time specified; reasonable  loss of  time resulting  from  the necessity of submitting 
plans  for approval of  the District;  from  the making of surveys, measurements, and  inspections, or 
loss of  time  resulting  from  reasonable  interference by  the work of other Contractors, which does 
not necessarily prevent the completion of the whole work within the time herein specified, will not 
be considered as unavoidable delays within  the meaning of  the contract nor  shall  the Contractor 
receive any additional compensation for any such delay. 
 
G7‐15, NOTICE OF DELAYS: Whenever the Contractor foresees any delay  in the prosecution of the 
work,  and  in  any  event  immediately  upon  the  occurrence  of  any  delay which  he  regards  as  an 
unavoidable  delay,  the  contractor  shall  notify  the  District  in  writing  of  the  probability  of  the 
occurrence  of  such  delay  and  its  cause.  The  District  may  take  immediate  steps  to  prevent,  if 
possible, the occurrence or continuance of the delay, and may determine whether the delay is to be 
considered avoidable or unavoidable, how long it continues and to what extent the prosecution and 
completion of the work are to be delayed thereby. 
 
After the completion of any part or the whole of the work, the District,  in estimating the amount 
due the Contractor, will assume than any and all delays which have occurred have been avoidable 
delays, except such delays as shall have been called to the attention of the District at the time of 
their occurrence and found by the District to have been unavoidable. The Contractor will make no 
claims that any delay not called to the attention of the District at the time of its occurrence has been 
an unavoidable delay, nor  shall  the Contractor  receive any additional  compensation  for any  such 
delay. 
 
The Contractor shall not be entitled to additional compensation for any act, or failure to act, by the 
District, including failure or refusal to issue an change order or for any event, thing, occurrence, or 
other cause, unless the Contractor shall have given the District due written notice of potential claim 
as herein specified. 
 
The written notice of potential claim shall set forth the reasons and  logic for which the Contractor 
believes additional compensation will or may be due, the nature of the costs involved and insofar as 
possible,,  the amount of  the potential claim. The notice must be given to  the District prior  to  the 
time  o  the  contractor  performed  the  work,  giving  rise  to  the  potential  claim  for  additional 
compensation,  if based on an act or failure to act by the District,  if  in all other cases within fifteen 
(15) calendar days after the happening of the vent, thing, occurrence, or other cause, giving rise to 
the  potential  claim.  The  Contractor  hereby  agrees  that  the  Contractor  shall  have  no  right  to 
additional compensation for any claim that may be based on any such act, failure to act, event, thing 
or occurrence for which no written notice of potential claims required herein was filed. See Section 
G5‐06 of these Specifications. 
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Notice  is  hereby  given  that  claims  for  compensation  under  the  amount  of  $375,000  shall  be 
administered  in accordance with California Public Contract Code, Sections 20104  through 20104.8 
inclusive. 
 
G7‐16,  EXTENSION OF  TIME:  The Contractor  shall be  allowed  an  extension of  time  in which  the 
complete  the work  equal  to  the  sum  of  all  unavoidable  delays,  as  determined  above,  plus  any 
adjustments of contract time due to contract change orders as outlined  in Section G7‐12 of these 
Specifications.  During  such  extension  of  time,  neither  compensation  for  extra  engineering  and 
inspection  nor  for  liquidated  damages  shall  be  charged  to  the  Contractor.  Applications  for  an 
extension of  time must be made  in writing before  the expiration of  the original  time  fixed  in  the 
contract or of the time granted by extension, as the case may be.  
 
G7‐17, CLEANING UP: Throughout the construction period, the Contractor shall keep the site of the 
work in a presentable condition, dispose of any surplus materials, clean out all drainage ditches and 
structures, and repair any fences or other property damaged during the progress of the work, to the 
satisfaction of the District. 
 
When material is to be disposed of outside of an easement, street, or highway right‐of‐way, or other 
District  owned  properties,  the  Contractor  will  dispose  of  said material  in  accordance  with  the 
requirements set forth in Section SS‐14 of these Specifications. 
 
Upon  completion  of  the  work,  and  prior  to  requesting  final  inspection,  the  Contractor  shall 
thoroughly clean the site of the work of all rubbish, excess material, and equipment, and all portions 
of the work shall be left in a neat and orderly condition. The final inspection will not be made until 
this has been accomplished. 
 
G7‐18, WORK AREA: The Contractor shall obtain the approval of the District’s Representative of the 
locations, width and alignment of the all work areas, storage yards, shops, haul roads, etc., prior to 
any activities by the Contractor to use said areas. Due to the existence of environmentally sensitive 
areas  and  important  cultural  resources  deposits  within  the  boundaries  of  Rancho Murieta,  the 
Contractor  may  be  directed  by  the  District’s  Representative  to  modify  the  nature  of  their 
construction  related  activities  to  prevent  damage  to  these  sensitive  areas.  The  Contractor  shall 
comply with these requests and shall include the cost hereof in the price bid for the various items of 
work and no additional compensation will be allowed therefore. 
 

GS‐8. MEASUREMENT AND PAYMENT 
 
G8‐01,  WORK  TO  BE  DONE  WITHOUT  DIRECT  PAYMENT:  Whenever  it  is  specified  that  the 
Contractor is to do work or furnish materials of any class for which no price is fixed in the proposal, 
it shall be understood that the Contractor is to do such work or furnish such materials without extra 
charge or allowance or direct payment of any kind. The cost of doing such work or furnishing such 
materials  is  to  be  included  in  the price  bid  for  such  other  items  of work  as  the Contractor may 
consider  appropriate,  unless  it  is  expressly  specified  in  the  Special  Provisions  that  such work  or 
materials  is to be paid for as extra work. Where additional shifts or premium pay are necessary to 
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ensure  that  the work will be  completed within  the  time  limits  specified,  any  resulting  additional 
costs  shall be  included  in  the price paid  for  the various contract  items of work and no additional 
compensation shall be allowed therefore.  
 
G8‐02,  MEASUREMENT  OF  QUANTITIES:  Payment  for  all  work  bid  at  a  price  per  unit  of 
measurement will be based upon the actual quantities of work as measured upon completion. The 
District does not expressly or by  implication agree that the actual amount of work or materials of 
any  class will  correspond  to  the estimated quantities  given  in  the proposal.  The Contractor  shall 
make no claim nor receive any compensation for anticipated profits, for loss of profit, for damages, 
or for any extra payment whatever because of any difference between the amount of work actually 
done or materials furnished and the estimated amount. 
 
Items bid on a “Lump Sum” or “Job” basis shall result  in a complete structure, operation plant or 
system  in  satisfactory working  condition  in  respect  to  the  functional purposes of  the  installation, 
and no extra compensation will be allowed for anything omitted but fairly implied. 
 
G8‐03, CHANGE ORDERS: When alterations in quantities of work for which unit prices are shown in 
the  proposal  are  ordered  and  performed,  the  adjustment  in  the  contract  amount  shall  be 
determined on  the basis of  such unit prices  for  the  actual quantities of work done,  as  indicated 
above. 
 
Adjustments, if any, in the amount to be paid the Contractor by reason of any other modifications of 
the work  as  set  forth  in  a  contract  change  order,  shall  be  determined  by  one  or more  of  the 
following methods as elected by the District: 
 

A.  Lump Sum Price: The Contractor shall submit a detailed cost breakdown on all labor and 
materials  proposed  to  be  provided  by  the  Contractor’s  forces  or  the  forces  of  the 
subcontractors or material suppliers. The breakdown shall  include  labor surcharge and 
sales tax costs. 

 
For change order work performed by the General Contractor, compensation shall be based 
on all direct costs as listed in the proposal plus the following percentages for overhead and 
profit; 

Labor      25 percent 
Materials    15 percent 
Equipment Rental  15 percent 
Bond      02 percent 

 
For  change order work performed by  a  subcontractor of  any  tier,  compensation  shall be 
based on all direct costs as stated  in the subcontractor’s portion of the proposal, plus the 
above percentages. The General Contractor and any higher  tiered subcontractors utilizing 
the  services  of  the  subcontractor who  actually  performed  the work, may  each  add  five 
percent (5%) to the performing subcontractor’s proposal for overhead and profit. 
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B.  Unit Prices: By unit prices fixed by agreement between the District and the Contractor. 
 
C.  Force Account: By ordering  the Contractor  to proceed with  the work and  to keep and 

present such form as the District may direct, a correct account of the cost of the change, 
together with all vouchers  therefore. The Contractor will be paid  for  labor, materials, 
and equipment rental actually used on the change order work, as follows: 

 
1.  Labor: The Contractor will be paid  the cost of  labor  for  the workers  (including 

foremen,  when  authorized  by  the  District),  used  in  the  actual  and  direct 
performance  of  the  work.  The  cost  of  labor,  whether  the  employer  is  the 
Contractor, subcontractor or other forces, will be the sum of the following:   

 
a.  Actual  Wages:  the  actual  wages  paid  shall  include  any  employer 

payments to or on behalf of the workers for health and welfare, pension, 
vacation, and similar purposes.  

 
b.  Labor Surcharge: the labor surcharge to be added to the actual wage shall 

be  26  percent  (26%)  and  this  shall  constitute  full  compensation  for  all 
payments imposed by State and Federal laws, and for all other payments 
made to, or on behalf of, the workers, other than actual wages as defined 
in  Section G8‐03c.1a  of  these  Specification,  and  subsistence  and  travel 
allowance as specified in Section G8‐03c.1c of these Specifications. 

 
c.  Subsistence  and  Travel  Allowance:  the  actual  subsistence  and  travel 

allowance paid to such workers. 
 

2.  Materials:  The  actual  cost  of  the  materials  to  the  purchaser,  whether  the 
Contractor, a subcontractor, or other  forces.  If the Contractor does not  furnish 
satisfactory evidence of the cost of such materials, it shall be deemed to be the 
lowest  current  wholesale  price  at  which  such  materials  are  available  in  the 
quantities concerned delivered to the  job site. The District reserves the right to 
furnish such materials as  it deems advisable, and the Contractor shall have not 
claims for costs or profit on such materials. 

 
If the equipment is moved on to the work site and used exclusively for extra work, the 
Contractor will be paid  for the cost of transporting  it to the  job and returning  it to  its 
original  location. The rental period shall begin when the equipment  is unloaded at the 
site of  the extra work and  shall  include each day  that  the equipment  is at  the  site of 
such extra work, excluding Saturdays, Sundays, and  legal holidays, unless extra work  is 
performed on such days, and shall terminate at the end of the day on which such extra 
work  is completed or the District directs the Contractor to discontinue the use of such 
equipment. 
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The rental time to be paid for equipment already on the work site, or which is used for 
other than such extra work shall be the actual time the equipment is in the operation on 
the extra work, plus the time required to move the equipment to the site of the extra 
work and return it to its original location. 
 

To the totals as computed above, shall be added the following percentages for profit and overhead: 
 

Labor      25 percent 
Materials    15 percent 
Equipment Rental  15 percent 
Bond      02 percent 

 
For change order work performed by a subcontractor or any tier, compensation shall 
be based on all direct costs as stated in the subcontractor’s portion of the proposal, 
plus  the  above  percentages.  The  General  Contractor  and  any  higher  tiered 
subcontractors utilizing the serviced sot the subcontractor who actually performed 
the work, may each add 5 percent (5%) to the performing subcontractor’s proposal 
for overhead and profit. 
 
The  allowances  for  overhead  and  profit  as  enumerated  in  the  preceding 
subparagraphs  shall  include  full  compensation  for  any  and  all  items  of  overhead 
including superintendence. 

 
The method of payment agreed upon or, in the absence of agreement, selected by the District shall 
be set forth in the change order. 
 
G8‐04, NOT USED 
 
G8‐05, RETENTION FOR WORK SCHEDULE AND MANUALS: The District may withhold 10% of each 
progress or $1,000, whichever  is greater, when any progress schedule or CPM  is not submitted  in 
compliance with the contract. The retention shall be released to the Contractor upon submission of 
an acceptable progress schedule. 
 
In  addition  to  the  above  retention,  the  District may  withhold  5  percent  (5%  of  each  progress 
payment  or  $500,  whichever  is  greater,  when  operation  and  maintenance  manuals  are  not 
submitted in accordance with the contract delivery schedule. This retention shall be released to the 
Contractor upon submission of acceptable operation and maintenance manuals. 
 
G8‐06, RETENTION FOR IMPERFECT WORK: If any portion of the work done or materials furnished 
under  the contract  shall prove defective or not  in accordance with  the  specification and contract 
drawings, and if the imperfection in the same shall  not be of sufficient magnitude or importance to 
make  the work dangerous or undesirable, of  if  the  removal of  such work  is  impracticable or will 
create conditions which are dangerous or undesirable, the District shall have the right and authority 
to retain the work  instead of requiring  it to be removed and reconstructed, but  it shall make such 
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deductions  therefore  in  the  payment  due  or  to  become  due  the  Contractor  as may  be  just  and 
reasonable. 
 
G8‐07, PROGRESS PAYMENTS: On  the 20th of each month,  the District shall prepare  in writing an 
estimate  of  the  total  amount  and  value  of  the work  done,  including  that  done  under  approved 
change orders, and  the acceptable materials  furnished and  incorporated  in  the work  through  the 
20th day of the month. 
 
In addition to the retentions provided for  in Sections G8‐05 and G8‐06 of these Specifications, the 
District shall retain ten percent (10%) of the value of the work completed and materials furnished 
and  incorporated  into the work. No progress payments will be made for materials and equipment 
not  incorporated  in the work unless specifically set forth  in the Special Provisions or authorized by 
the District. After deducting from the estimated total value all previous payments, the amount to be 
retained as described herein and other retentions as provided in the contract, the District will then 
pay to the Contractor the balance as a monthly progress payment. 
 
No  such estimate or progress payment will be made when,  in  the  judgement of  the District,  the 
work  is  not  proceeding  in  accordance  with  the  provisions  of  the  contract,  or  when  in  their 
judgement, the total work done since the  last estimate amounts to  less than one thousand dollars 
($1,000). 
 
If the Engineer determines that the progress of the work will be benefited by the delivery to the site 
of  certain materials and equipment, when available,  in advance of actual  requirement  therefore, 
and  if such materials and equipment are delivered and properly stored and protected, the cost to 
the Contractor or subcontractor as established by invoices or other suitable vouchers satisfactory to 
the  Engineer,  less  the  retained percentages  as  above provided, may be  included  in  the progress 
estimates. 
 
Accompanying the second and all succeeding estimates of the amount and value of the work done, 
the Contractor shall submit  lien releases executed by him and by each subcontractor whose work 
was included in the preceding progress payment covering the amount paid to them pursuant to said 
preceding progress payment. Failure to supply such lien releases shall justify the Owner to withhold 
further payment until such time as all lien releases have been received. 
 
The Contractor’s monthly estimates shall be based on the bid schedule and for each item shall show 
estimated percentage  completion  to date  for  the  specific pay period. These percentages and  the 
lump sum amounts for each contract bid  item shall fix the amount of the partial payment  less the 
ten  percent  (10%)  retention.  The  Engineer  and  Contractor  shall  come  to  an  agreement  on  the 
correct percentages of completion for each item on the monthly estimate. 
 
Progress payments will not constitute an acceptance of the work or any part thereof, of a waiver of 
the right of the District to require fulfillment of all terms of the contract. 
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G8‐08,  SECURITY DEPOSIT  IN  LIEU OF WITHHOLDS:  Pursuant  to  California  Public  Contract  Code 
Section  22300,  the  Contractor  may  substitute  a  deposit  of  securities  in  lieu  of  the  District 
withholding monies from the total amount of the performance by the Contractor as set forth in the 
estimate prepared by the District under the provisions of Section G8‐07 of these Specifications. 
 
At the request and expense of the Contractor, securities having a value equivalent to or greater than 
the amount  to be withheld may be deposited with a State or Federally chartered bank as escrow 
agent payable either in whole or in part to the District upon demand and certification by the District 
that  the Contractor has defaulted  in  the performance of  their obligation under  the  contract  and 
setting forth the amount of said security needed to satisfy the completion of the obligation of the 
Contractor.  Securities  eligible  for  investment  under  this  section  shall  include  those  listed  in 
California Government Code,  Section 16430. The Contractor  shall be  the beneficial owner of any 
securities substituted for monies withheld and shall receive any interest thereon. 
 
Alternately, the Contractor may request and the District shall make payment of retentions earned 
directly to the Escrow Agent at the expense of the Contractor. 
 
All forms or correspondence pertaining to Security Deposits in Lieu of Withhold shall be addressed 
to: 
  Rancho Murieta Community Services District 
  P. O. Box 1050 
  15160 Jackson Road 
  Rancho Murieta, CA 95683 
 
Any escrow agreement entered  into pursuant to this provision shall be  in the form stated  in these 
Specifications (see Standard Forms Specifications Section (Section F) of these Standard Construction 
Specification). The agreement will be executed by the Manager after approval by the Board. 
 
G8‐09, FINAL ESTIMATE AND PAYMENT: As soon as possible, after the completion of the work and 
receipt of all documentation  required  to be  submitted by  the Contractor  is  received,  the District 
shall make up the final estimate of the total amount of work done, segregated as to contract  item 
quantities  and  contract  change  order work,  and  the  value  of  such work;  and  this  amount,  after 
deducting all previous payments and all amounts to be deducted and retained under the provisions 
of the contract, shall constitute the final payment. All prior estimates and payments shall be subject 
to correction in the final estimate. 
 
Within  fifteen  (150  calendar days after  the proposed  final estimate  is  submitted  to him/her,  the 
Contractor shall submit to the District written approval of said estimate or a written statement of 
their exceptions  thereto.  If  the Contractor  files a  statement of exceptions,  it  shall be  in  sufficient 
detail to enable the District to ascertain the basis and amount of said claims, and  failure to do so 
shall be sufficient cause for denying the claims. If the Contractor fails to file such a statement within 
the  time  allowed,  it  shall  be  construed  to  be  acceptance  of  the  final  estimate  as  submitted  to 
him/her.  Any  claim  of  the  Contractor  or  their  subcontractor  or  suppliers  with  respect  to  the 
performance  or  breach  of  the  contract  or  any  alternations  thereof  (except  for  payment  of  the 
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balance of  the  contact price as  set  forth  in  the  final estimate) not  specifically  set  forth  in  such a 
statement is waived by the contractor. 
 
If,  after  thirty‐five  (35)  days  from  the  date  of  acceptance  of  the  contract  and  filing  of Notice  of 
Completion,  no  liens  or  claims  have  been  filed  against  the  Contractor  on  account  of  the 
performance  of  this  contract,  the District will  pay  the  entire  sum  found  due  as  provided  above. 
Tender  of  this  payment  shall  constitute  denial  by  the  District  of  any  unresolved  claim  of  the 
Contractor not specifically excepted  in writing by the District. The acceptance by the Contractor of 
the final payment shall operate as, and shall be, a release to the District and its agents, from any and 
all claims or  liability on account of work performed under  this contract or any alterations  thereof 
except those specifically set forth in the statement filed as set forth above and not resolved.  
 
G8‐10, LIQUIDATED DAMAGES FOR DELAY:  It  is agreed by the parties to this contract that time  is 
only of the essence and that  in case all work called  for under the contract  is not completed  in all 
respects and requirements within the time called for in the Special Provisions plus any extensions of 
time  as  provided  for  in  Section  G7‐16  of  these  Specifications,  damage will  be  sustained  by  the 
District and that it is and will be impracticable to determine the actual amount of damage by reason 
of such delay; and the Contractor agrees that the sum set forth thereafter is a reasonable amount to 
be  charged as  liquidated damages; and  it  is  therefore agreed  that  the Contractor will pay  to  the 
District the sum set  forth  in the Special Provisions,  for each and every calendar day delay beyond 
the time prescribed; and the Contractor further agrees that the District may deduct and retain the 
amount thereof from any monies due the Contractor under the contract. 
 
G8‐11,  COST AND  PRICING DATA:  All  cost  and  pricing  data  submitted  by  the  Contractor  to  the 
District with respect to any change, prospective or executed, or any claim  for extra compensation 
shall be  a  true,  complete,  accurate  and  current  representation of  actual  costs  and pricing of  the 
work. The District or  their authorized  representative may  require a  formal certification as  to cost 
and pricing data submitted by the Contractor. 
 
Additional requirements for cost and pricing data may also be included in the Special Conditions of a 
particular contract. 
 
The District or their authorized representative shall have access to the records supporting such cost 
and pricing data in accordance with Section G8‐12 of these Specifications. 
 
G8‐12,  ACCESS  TO  RECORDS:  The  District  or  the  District’s  authorized  representative  shall  have 
access, upon reasonable notice, during normal business hours, to any books, documents, accounting 
records,  papers,  project  correspondence  project  files,  scheduling  information  and  other  relevant 
records of the Contractor and all subcontractors directly or indirectly pertinent to the work, original 
as well as change and claimed extra work  to verify and evaluate  the accuracy of cost and pricing 
data  submitted with any change order prospective or executed or any claim  for which additional 
compensation has been requested or notice of potential claim has been tendered. 
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Such books, documents and other records mentioned above shall include, but are not limited to, all 
those reasonably necessary in the opinion of the District to determine the accurate amount of direct 
and  indirect  costs,  job  site,  area  and  home  office  overhead,  delay  and  impact  costs,  however 
characterized,  and  shall  include  the  original  bid  and  all  documents  related  to  the  bid  and  its 
preparation, as well as the as‐planned construction schedule and all related documents. 
 
Such  access  shall  include  the  right  to  examine  and  audit  such  records,  and  make  excerpts, 
transcriptions and photo copies at District’s cost. 
 
G8‐13, NO ALTERNATE CLAIMS PROCEDURE: Nothing in the contract documents shall be construed 
as  an  agreement  for  an  alternate  claim  procedure  under  the  provisions  of  Section  930.2  of  the 
California Government Code, not to relieve Contractor of the requirements of Chapters 1 and 2 of 
Part 3 or Chapters 1, 2, and 3 of Part 4 of Division 3l.6 of Title 1 of the California Government Code. 
 

GS‐9.  NOT USED 
 

GS‐10. CULTURAL RESOURCES 
 
G10‐01,  RESPONSIBILITY:  In  the  event  cultural  resources  are  discovered  during  subsurface 
excavations at  locations of  the work,  the Contractor shall cease all construction operations at  the 
location of such cultural resource find until such time that a qualified archeologist can be called to 
assess  the  value of  the  resources  and make  recommendations  to  the  State Historic Preservation 
Officer for further direction. If the State Historic Preservation Office or the District directs the work 
to  be  temporarily  ceased  at  the  location  of  the  cultural  find,  the  Contractor  shall  temporarily 
suspend the work at the locations. 
 
G10‐02, CONTROLLING OPERATION: If the District or the State Historic Preservation Officer directs 
that the work be temporarily suspended for cultural purposes on a portion of the work which is the 
current controlling operation or operations of the contract, the total number of days for which the 
suspension  is  in effect shall be added  to  the number of allowable contract days  in computing  the 
total number of allowable contract days. 
 
G10‐03, NON‐CONTROLLING OPERATION: If a portion of work at the time of such suspension is not 
a  controlling  operation,  but  subsequently  does  become  the  current  controlling  operation  the 
determining  of  contract  time will  be made  on  the  basis  of  the  current  controlling  operation  or 
operations. 
 
G10‐04, COMPENSATION DETERMINATION: If, as a result of a temporary suspension of the work at 
a  location or  locations, the Contractor sustains a  loss which could not have been avoided by their 
judicious handling of  forces, equipment, and plant,  to perform other work on  the contract,  there 
shall  be  paid  to  the  Contractor  such  amount  as  the District may  find  to  be  fair  and  reasonable 
compensation  for  such part of  the Contractor’s actual  loss, as,  in  the opinion of  the District, was 
unavoidable, to be determined as follows: 
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A.  The  right‐of‐way  delay  factor  for  each  classification  of  equipment  shown  in  the 
Department of Transportation publication entitled “Labor Surcharge Equipment Rental 
Rates” of the State of California will be applied to such equipment rental rate. 

 
B.  The  time  for which such compensation will be paid will be  the actual normal working 

time during which such delay condition exists, but in no case will exceed 8 hours in any 
one day. 

 
C.  The days for which compensation will be paid shall be for all or portion of calendar days, 

excluding Saturdays, Sundays, and legal holidays, during the existence of such delay. 
 
Actual  loss shall be understood to  include no  items of expense other than  idle time of equipment 
and  necessary  payments  for  idle  operator  or  laborer  time  and  the  cost  of  extra  moving  of 
equipment.  Compensation  for  idle  time  of  equipment  will  be  determined  by  the  District  and 
compensation for idle operator or laborer time will be determined by the District as “Labor”, and no 
markup will be added  in either case  for overhead or profit. Compensation  for  the cost of moving 
equipment shall be the actual cost without markup for overhead or profit. 
 
GS‐11. PROTECTION OF NATURAL RESOURCES 
 
G11‐01, PROTECTION OF  TREES: Protection of  trees  (ornamental  and native  trees  shall be  given 
special attention. Every reasonable effort shall be made to avoid creating conditions adverse to the 
tree’s health. The natural ground within the drip  line of saved and protected tress shall remain as 
undisturbed as possible. 
 

A.  Chain link fencing or an approved equal protective barrier shall be installed around the 
drip  lines  of  the  oak  tress  prior  to  initiating  project  construction,  in  order  to  avoid 
damage to the trees and their root systems. 

 
B.  No signs, ropes, cables or any other items shall be attached to an oak tree except those 

cables that may be recommended by a certified arborist for limb support. 
 
C.  No  vehicles,  construction  equipment,  mobile  home/office,  supplies  materials,  or 

facilities shall be driven, parked, stockpiled, or located within the drip line of oak trees. 
 
D.  Grade cuts or fills within the drip lines of oak or landmark trees shall not be permitted. 

Cuts or fills whatsoever shall occur within five (5) feet of tree trunks. Extensive cuts or 
fills that are necessary beyond the drip line but near the oak, shall be contoured to drain 
away from the oak tree’s drip line.  

 
E.   No  trenching whatsoever  shall  be  allowed within  the  drip  lines  of  oak  trees.  If  it  is 

necessary to  install underground utilities within the drip  line of an oak tree, the utility 
line shall be either bored or drilled.  If boring or drilling  is determined to be  impossible 
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by the District, the utility line trench may be hand dug under the direct supervision of a 
certified arborist.  

 
F.  Roots which are approved to be severed or which fall within the structural section of the 

facility to be constructed, shall be cut cleanly and treated with “root sealer” compound 
and covered with earth as soon as possible. Support roots that re inside the drip line of 
the  tree  shall  be  protected.  The  Contractor  is  required  to  hand‐dig  in  the  vicinity  of 
major  trees  to  prevent  root  cutting  and  mangling  which  may  be  cause  by  heavy 
equipment.  Roots one (1) inch or greater in diameter encouraged within the tree’s drip 
line,  shall  not  be  cut  without  the  District’s  approval,  and  shall  be  kept  moist,  as 
approved by the District, and covered with earth within 48 hours. 

 
G.  Paving  and  concrete  slab  floors  within  the  drip  line  of  oak  trees  shall  be  strictly 

minimized. When paving  and  concrete  slab  floors  are  approved  and when  absolutely 
necessary, a piped aeration system shall be installed beneath that portion of the paving 
or concrete slab which encroaches into the drip line. The piped aeration system shall be 
installed under the direct supervision of a certified arborist. 

 
H.  Only drought tolerant plant species shall be planted within the drip lines of oak trees. 
 
I.   Above ground sprinkler systems which will  irrigate or require trenching within the drip 

line of an oak tree shall not be installed. An above ground drip irrigation system can be 
installed to irrigate native or semi‐arid plant materials which are planted within the oak 
tree drip line. 

 
J.  All ornamental and oak trees on the site which require pruning shall be pruned prior to 

grading  the site. Oak  trees which  require major pruning  (branches  larger  than  two  (2) 
inches in diameter) shall be pruned by a certified arborist. 
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FO‐I 
AGREEMENT 

 
  THIS  AGREEMENT  made  and  entered  into  this  __________  day  of  __________,  20___, 
between  Rancho  Murieta  Community  Services  District,  a  political  subdivision  of  the  State  of 
California,  hereinafter  referred  to  as  District  and  ____________________________,  hereinafter 
referred to as “Contractor”; 

WITNESSETH 
 
  WHEREAS, the District heretofore caused plans and specifications  for the work hereinafter 
mentioned to be prepared, and did approve and adopt said plans and specifications; and, 
 
  WHEREAS, the District did cause to be published for the time and in the manner required by 
law, a Notice inviting sealed bids for the performance of said work; and, 
 
  WHEREAS, the Contractor,  in response to such Notice, submitted to the District within the 
time  specified  in  said  Notice,  and  in  the  manner  provided  for  therein,  a  sealed  bid  for  the 
performance of the work specified in said plans and specifications, which said bid and proposal, and 
the other bids and proposals submitted in response to said Notice, the District publicly opened and 
canvassed in the manner provided by law; and 
 
  WHEREAS,  the Contractor was  the  lowest  responsible bidder  for  the performance of  said 
work, and said District, as a result of the canvass of said bids, did determine and declare Contractor 
to be the lowest responsible bidder fro said work and awarded to a contract therefore. 
 
  NOW, THEREFORE,  in consideration of  the promises herein,  it  is mutually agreed between 
the parties hereto as follows: 
 

1.   CONTRACT DOCUMENTS: The following documents are by this reference incorporated in 
and made  a  part  of  this Agreement:  The  Standard  Construction  Specifications  of  the 
Rancho  Murieta  Community  Services  District;  the  Special  Provisions;  the  contract 
drawings, all addenda; the Notice to Contractors; the Proposal; all required bonds; and 
all  supplemental Agreements  covering  alterations,  amendments, or extensions  to  the 
contract.  The  documents  which  describe  the  work  to  be  performed  are  sometimes 
collectively referred to herein as the Plans and Specifications. 

 
2.   SCOPE  OF  WORK:  The  Contractor  will  furnish  all  labor,  materials,  services, 

transportation, appliances, and mechanical workmanship required for Contract No. ___, 
_________, as provided for and set forth in said plans and specifications, or in either of 
them, which said plans and specifications are hereby referred to and by such reference 
incorporated herein and made a part of this Agreement. 
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  All of the said work done under this Agreement shall be under the supervision of and 
performed to the satisfaction of the Engineer who shall have the right to reject any and 
all materials and  supplies  furnished by  the Contractor which do not  comply with  said 
plans and specifications, together with the right to require the Contractor to replace any 
and all work furnished by the Contractor which shall not either workmanship or material 
be in strict accordance with said plans and specifications. 

 
3.  COMPLETION:  Said  work  shall  be  completed  and  ready  for  acceptance  within 

__________  (___) days  following  the dates  for the commencement of  the counting of 
days  as  calculated  pursuant  to  Section G7‐01  BEGINNING OF WORK  of  the  Standard 
Construction Specifications. 

 
4.  PAYMENT: Attached hereto as Exhibit “A” and by reference made a part hereof,  is the 

bid  and proposal of Contractor.  Said bid  and proposal  containing,  as  required by  the 
terms of said specifications, the full and complete schedule of the different  items with 
the lump sums or unit prices as so specified. 

 
  The District agrees, in consideration of the work to be performed herein and subject to 

the  terms  and  conditions  hereof,  to  pay  Contractor  all  sums  of money  which may 
become  due  to  Contractor  in  accordance  with  the  terms  of  the  aforesaid  bid  and 
proposal, and this Agreement, to wit: [insert total contract amount]. Said sum shall be paid 
in  accordance  with  Section  G8‐07  PROGRESS  PAYMENTS  and  Section  G8‐09  FINAL 
ESTIMATE AND PAYMENT of the Standard Specifications. With respect to that portion of 
the above sum as is based upon the estimated quantities specified for the general scope 
of the work to be performed herein, actual payment will be based upon the quantities 
as  measured  upon  completion.  No  payment  made  under  this  Agreement  shall  be 
construed to be an acceptance of defective work or improper materials. 

 
5.  PREVAILING WAGES: Pursuant to the provisions of Articles 1 and 2 of Chapter 1, Part 7, 

Division  II  ,  of  the  Labor  Code  of  the  State  of  California,  not  less  than  the  general 
prevailing  rate of per diem wages, and not  les  than  the general prevailing  rate of per 
diem wages  for  holidays  and  overtime work,  for  each  craft,  classification  or  type  of 
worker needed to execute the work contemplated under this Agreement shall be paid 
to  all workers,  laborers,  and mechanics  employed  in  the  execution  of  said work  by 
Contractor, or by any subcontractor doing or contracting  to do any part of said work. 
The appropriate determination of the Director of the California Department of Industrial 
Relations is filed with, and available for inspection at the office of the District Secretary. 

 
  Contractor shall post, at each jobsite, a copy of such prevailing rate of per diem wages, 

as determined by the Director of the California Department of Industrial Relations. 
 
6.  INSURANCE: The Contractor shall carry and maintain during the  life of this Agreement, 

such  public  liability,  property  damage  and  contractual  liability,  auto,  worker’s 
Compensation and Builders Risk Insurance as required by the Specifications. 
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7.  WORKER’S  COMPENSATION  CERTIFICATE:  By  execution  of  this  Agreement,  the 

Contractor certifies as follows: 
 

“I am aware of the provisions of Section 3700 of the Labor Code, which requires 
every employer  to be  insured against  liability  for worker’s compensation or  to 
undertake  self‐insurance  in accordance with  the provisions of  that  code, and  I 
will  comply with  such  provisions  before  commencing  the  performance  of  the 
work of this contract.” 

 
8.  PERFORMANCE  AND  PAYMENT  BONDS:  The  Contractor  shall,  before  beginning  said 

work,  file  two  bonds  with  the  District,  each  made  payable  to  the  Rancho Murieta 
Community  Services  District.  These  bonds  shall  be  issued  by  a  surety  company 
authorized to do business in the State of California, and shall be maintained during the 
entire life of the Agreement at the expense of the Contractor. One bond shall be in the 
amount  of  one  hundred  percent  (100%)  of  the  Agreement  and  shall  guarantee  the 
faithful performance of  the Agreement. The  second bond  shall be  the payment bond 
required by Division Three, Part 4, Title 15, Chapter 7, of the Civil Code of the State of 
California, and shall be in the amount of one hundred percent (100%) of the Agreement. 
Any alternations made in the specifications which are a part of the Agreement or in any 
provision of this Agreement shall not operator to release any surety from liability on any 
bond required hereunder and the consent to make such alterations is hereby given, and 
any surety on said bonds hereby waives the provisions of Section 2819 and 2845 of the 
Civil Code. 

 
9.  INDEMNIFICATION:  The  Contractor  shall  defend,  indemnify  and  save  harmless  the 

District  and  the  Engineer  (including  their  officers,  agents,  members,  employees, 
affiliates  and  representatives)  as  set  forth  in  Section G6‐03  INDEMNIFICATION  of  the 
General Specifications. 

 
10. MISCELLANEOUS  PROVISIONS:  This  Agreement  shall  bind  and  inure  to  the  heirs, 

devisees,  assignees  and  successors  in  interest of Contractor  and  to  the  successors  in 
interest  of District  in  the  same manner  as  if  such  parties  had  been  expressly  named 
herein. 

 
All times stated herein or in the contract documents are of the essence hereof.  
 
As used in this instrument, the singular includes the plural, and the masculine include the feminine 
and the neuter. 
 
This Agreement may create a possessory interest subject to property taxation, and Contractor may 
be subject to the payment of property taxes levied on such interest. 
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IN WITNESS WHEREOF, District and Contractor have caused three (3)  identical counterparts of this 
Agreement, each of which shall for all purposes, be deemed an original thereof, to be executed as of 
the day and year first above written. 
 
          Owner: 
          Rancho Murieta Community Services District 
 
 
          By: _____________________________________ 
                Signature  

(Seal) 
ATTEST: 
 
 
__________________________________ 
Signature  

 
__________________________________ 
Print Name 

 
__________________________________ 
Title 

 
 
          Contractor: 
 
          ______________________________________ 
          Contractor Name 

  
 
          By: ____________________________________ 
                 Signature 

 
 
          _______________________________________ 
          Print Name 

 
          Address: ________________________________ 
 
          _______________________________________ 
 
          _______________________________________ 
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(Seal) 
ATTEST: 
 
 
__________________________________ 
Signature  

 
__________________________________ 
Print Name 

 
__________________________________ 
Title 
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FO‐11 
NOTICE OF AWARD 

 
TO:  ______________________________ 
 
  ______________________________ 
 
  ______________________________ 
 
  ______________________________ 
 
 
Contract No.: _________________________ 
 
Contract Name: _____________________________________________________________ 
 
__________________________________________________________________________ 
 
  The Owner has considered the bid submitted by you for the above described work in response to its 
Advertisement for Bids, dated _________________, 20__, and Information for bidders. 
 
  You are hereby notified that your bid has been accepted for items in the amount of $__________. 
 
  You are required by the Information for Bidders, to execute the Agreement and furnish the required 
Faithful Performance Bond, Payment Bond, and required insurance certificates within ten (10) calendar days 
from the date of this Notice to you. 
 
  If you fail to execute said Agreement and to furnish said bonds and certificates within ten (10) days 
from the date of this Notice, said Owner will be entitled to consider all your rights arising out of the Owner’s 
acceptance of your bid as abandoned and as a forfeiture of your Bid Bond. The Owner will be entitled to such 
other rights as may be granted by law. 
 
  You are required to return the acknowledged copy of this NOTICE OF AWARD to the owner. 
 
  Dated this ____________ day of _____________________________, 20__. 
 
               
              _________________________________ 
              Owner 
 
              By: ______________________________ 
 
              Title: _____________________________ 
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ACCEPTANCE OF NOTICE 
 
 
Receipt of the above NOTICE OF AWARD is hereby acknowledged. 
 
By: _________________________________ 
 
This, the ________________ day of ___________________, 20___. 
 
 
_____________________________________ 
 
By: __________________________________ 
 
Title: ________________________________ 
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FO‐III 
FAITHFUL PERFORMANCE BOND 

 
BOND NO.: _____________ 
 
  KNOW ALL MEN BY THESE PRESENTS, that 
 
  WHEREAS,  the Rancho Murieta Community Services District, hereinafter designated as  the 
“Obligee”,  has,  on  __________,  awarded  to  ________________________________  hereinafter 
designated as the “Principal”, a contract for the construction of Contract No. ____________. 
 
  WHEREAS, said Principal  is required under the terms of said contract to furnish a bond for 
the faithful performance of said contract; 
 
  NOW,  THEREFORE, WE  the  Principal,  and  ______________________________,  as  Surety, 
are  held  and  firmly  bound  until  the Obligee,  in  the  penal  sum  of  ___________________  lawful 
money of  the United  States,  for  the payment of which  sum well  and  truly  to be made, we bind 
ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these 
presents. 
 
  THE CONDITION OF THIS OBLIGATION IS SUCH that if the above bounden Principal, his/her 
or its heirs, executors, administrators, successors, or assigns, shall in all things stand to and abide by, 
and well and truly keep and faithfully perform the covenants, conditions, and agreements in the said 
contract and any alternations made as therein specified, and  in all respects according to their true 
and intent and meaning, and shall indemnify and save harmless, the Obligee, its officers and agents 
as  therein  stipulated,  then  this  obligation  shall  become  null  and  void;  otherwise,  it  shall  be  and 
remain in full force and virtue and Principal and Surety, in the event suit is brought on this bond, will 
pay the Obligee such reasonable attorney’s fees as shall be fixed by the Court. 
 
As a condition precedent to the satisfactory completion of the said contract, the above obligation in 
said amount shall hold good for a period of one (1) year after the completion and acceptance of the 
said  work,  during  which  time  if  the  above  bounden  Principal,  his/her  or  its  heirs,  executors, 
administrators,  successors, or assigns  shall  fail  to make  full,  complete and  satisfactory  repair and 
replacements  or  totally  protect  the  said Obligee  from  loss  or  damage made  evident  during  said 
period  of  one  (1)  year  from  the  date  of  acceptance  of work,  and  resulting  from  or  caused  by 
defective materials or faulty workmanship in prosecution of the work done, the above obligation in 
the  said  sum  shall  remain  in  full  force  and  effect.  However,  anything  in  this  paragraph  to  the 
contrary  notwithstanding,  the  obligation  of  the  Surety  hereunder  shall  continue  so  long  as  any 
obligation of the Principal remains. 
 
The  said Surety,  for value  received, hereby  stipulates and agrees  that no change, extension  time, 
alternation, or addition to the terms of the contract or to the work to be performed there under or 
the specifications accompanying the same shall, in any way, affect its alternation, or addition to the 
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terms  of  the  contract  or  to  the  work  or  to  the  specifications.  Said  Surety  hereby  waives  the 
provisions of Section 2819 and 2845 of the Civil Code of the State of California. 
 
IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their seals 
this __________ day of _________________, 20___, the name and corporate seal of each corporate 
party  being  hereto  affixed  and  these  presents  duly  signed  by  its  undersigned  representative, 
pursuant to authority of its governing body. 
 
(SEAL)  
 
              By: __________________________________ 
                     Signature for Principal 

 
                   __________________________________ 
                     Title of Signator 
 
 
(SEAL) 
 
              _____________________________________ 
                 Surety 
 
              By: __________________________________ 
                    Signature for Surety 
 
 
              ____________________________________ 
                 Title of Signator 
 
 
(The signature of the Attorney‐in‐Fact for the Surety must be acknowledged by a Notary Public, and 
this bond must be accompanied by a current power of attorney appointing such Attorney‐in‐Fact. 
This bond must be submitted in sets of four, each bearing original signatures.) 
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FO‐IV 
PAYMENT BOND 

 
BOND NO. ______________ 
 
  KNOWN ALL MEN BY THESE PRESENTS, that 
 
  WHEREAS,  the Rancho Murieta Community Services District, hereinafter designated as  the 
“Obligee”,  has  on  ___________________________________,  awarded  to  ________________, 
hereinafter designated as “Principal”, a contract for the construction of Contract No. _____; and 
 
  WHEREAS, said Principal is required to furnish a bond on connection and with said contract, 
providing that if said Principal, or any of his or its subcontractors, shall fail to pay for any materials, 
provisions, or other supplies used in, upon, for, or about the performance of the work contracted to 
be done, or  for any work or  labor done thereon of any kind, the Surety on this bond will pay the 
same to the extent hereinafter set forth: 
 
  NOW,  THEREFORE, WE,  the  Principal  and  ____________________________________,  as 
Surety,  are  held  and  firmly  bound  until  the Obligee  in  the  penal  sum  of  ___________________ 
lawful money of  the United States,  for  the payment of which sum well and  truly  to be made, we 
bind ourselves, our heirs, executors, administrators, and successors,  jointly and severally, firmly by 
these presents. 
 
  THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, or any of his/her or its 
subcontractors  shall  fail  to pay any of  the persons name  in Section 3818 of  the Civil Code of  the 
State of California, or any amounts due under the Unemployment  Insurance code with respect to 
such work or  labor performed under  the  contract, or  for  any  amounts  required  to be deducted, 
withheld,  and paid over  to  the Employment Development Department of  the  State of California, 
from the wages of employees of the Principal and subcontractors pursuant to Section 13020 of the 
Unemployment  Insurance Code  of  the  State  of California with  respect  to  such work  or  labor,  as 
required by the provisions of Section 3225 and following of the Civil Code of the State of California, 
then said Surety will pay the same  in or to an amount not exceeding the amount herein above set 
forth, and also will pay  in case suit  is brought upon the bond, a reasonable attorney’s fee to such 
claimant and to the Obligee as shall be fixed by the Court. 
 
  The bond  is  issued pursuant to Civil Code Sections 3247 and 3252 of the State of California 
and shall insure to the benefit of any and all persons, companies and corporations name in Section 
3181 of said Civil Code, so as to give a right of action to them or their assigns  in any suit brought 
upon this bond. 
 
  The said Surety, for value received, hereby stipulates and agrees that no change extension of 
time, alternation or addition to the terms of the contract or to the work to be performed hereunder 
or the specifications accompanying the same shall, I any way, affect its obligations on this bond and 
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it does hereby waive notice of any  such  change, extension of  time, alteration, or addition  to  the 
terms  of  the  contract  or  to  the  work  or  to  the  specifications.  Said  Surety  hereby  waives  the 
provisions of Section 2819 and 2845 of the Civil Code of the State of California. 
 
  IN WITNESS, WHEREOF,  the  above bounden parties have executed  this  instrument under 
their seals this _________ day of __________________________, 20___, the name and corporate 
seal of each corporate party being affixed hereto and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
 
 (SEAL)  
 
              By: __________________________________ 
                     Signature for Principal 

 
                   __________________________________ 
                     Title of Signator 
 
 
(SEAL) 
 
              _____________________________________ 
                 Surety 
 
              By: __________________________________ 
                    Signature for Surety 
 
 
              ____________________________________ 
                 Title of Signator 
 
 
(This bond must be submitted in sets of four, each bearing original signatures. The signature of the 
Attorney‐in‐Fact  for  the  Surety must be  acknowledged by  a Notary Public. These bonds must be 
accompanied by a current power of attorney appointing such Attorney‐in‐Fact.) 
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FO‐V 
NOTICE TO PROCEED 

 
 
To: _____________________________    Date: _____________________________ 
 
_______________________________    Contract No. _______________________ 
 
_______________________________    Contract Name: _____________________ 
 
_______________________________    _________________________________ 
 
 
  You  are  hereby  notified  to  commence  work  in  accordance  with  Agreement,  dated 
____________,  20___,  on  or  before  __________________________,  20___,  and  you  are  to 
complete  the  work  within  __________  consecutive  calendar  days  thereafter.  The  date  of 
completion of all work is, therefore, ___________________________, 20___. 
 
 
              __________________________________ 
              Owner  
 
              By: ________________________________ 
 
              Title ________________________________ 
 
 
ACCEPTANCE OF NOTICES 
Receipt of  the  above NOTICE TO PROCEED  is hereby  acknowledge by ______________________, 
this, the ____________ day of ___________________________, 20___. 

 
 
 
_____________________________________________ 
 
By: __________________________________________ 
 
Title: ________________________________________ 
 
 
 
 



82 

FO‐VI 
LIEN RELEASE 

 
As to Progress Payment No. __________ 

(This lien release is conditioned upon actual receipt of the funds described below.) 
 
  $ ______________________________, receipt of which on _____________________, 20__, 
is hereby acknowledged, being payment  in  full of all  the  labor performed at and/or all materials 
delivered  to and used  to date of  this  receipt on  the  improvements of ______________________ 
covered  by  that  certain  contract  for  ____________________________,  dated  _______________, 
between  __________________________________  and  ______________________________,  in 
consideration of said payment, the undersigned does hereby waive and release any and every right 
to claim lien and right to file Stop Notice, pursuant to division Third, Part 4, Title 15, of the California 
Civil Code, for the labor performed and materials furnished to the above date of receipt. 
 
  We  further  certify  that  all work, materials,  and  labor,  including without  limitation  payroll 
taxes and fringe benefit contributions to trust funds pursuant to collective bargaining agreements, 
pertaining to Contract No., _________, ________________________ have been paid for and/or will 
be paid prior  to  the expiration  time within which any mechanic’s  liens arising out of said work or 
furnishing of materials may lawfully be filed against said land. 
 
  We  hereby  agree  to  hold  harmless,  without  limitation,  the  owner  of  the  aforesaid 
improvements, from any cost or liability whatsoever arising out of any claim or demand on account 
of the work, labor or material furnished. 
 
      MATERIAL SUPPLIER:    ____________________________________ 
 
              ____________________________________ 
 
              ____________________________________ 
 
      SUBCONTRACTOR:    ____________________________________ 
 
              _____________________________________ 
 
              ____________________________________ 
 
 
 
DATED: ___________________      GENERAL CONTRACTOR 
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FO‐VII 
LIEN RELEASE 

(FOR FINAL PAYMENT) 
 
  Conditioned upon receipt of the sum of $_____________, being payment in full for the labor 
performed at and/or all materials delivered to and used to date of its receipt on the improvements 
of  _____________________________________________  covered  by  that  certain  contract  for 
_________________________________,  dated  ____________________________________, 
between __________________________________  and _____________________________,  and  in 
consideration of this payment, the undersigned does hereby waive and release any and every right 
to claim lien and right to file Stop Notice, pursuant to Division Third, Part 4, Title 15, of the California 
Civil Code, for the labor performed and materials furnished to the above date of receipt. 
 
  We  further  certify  that  all work, materials  and  labor,  including without  limitation  payroll 
taxes and  fringe benefit contribution  to  trust  funds pursuant  to collective bargaining agreements, 
pertaining  to Contract No. _______, _____________________________________, have been paid 
for and/or will be paid prior to the expiration time within which any mechanic’s liens arising out of 
said work or furnishing of materials may lawfully be filed against said land. 
 
  We  hereby  agree  to  hold  harmless,  without  limitation,  the  owner  of  the  aforesaid 
improvements, from any cost or liability whatsoever arising out of any claim or demand on account 
of the work, labor or material furnished. 
 
 
 
      MATERIAL SUPPLIER:    ____________________________________ 
 
              ____________________________________ 
 
              ____________________________________ 
 
      SUBCONTRACTOR:    ____________________________________ 
 
              _____________________________________ 
 
              ____________________________________ 
 
 
 
DATED: ___________________      GENERAL CONTRACTOR 
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FO‐VIII 
RANCHO MURIETA COMMUNITY SERVICES DISTRICT 

CONTRACT PROGRESS PAYMENT 
 
 
Contract No. _________________________   Estimate No. ________________________ 
Contract Name: _____________________  _  Estimate Date: ______________________ 

_________________________________  _  Project No. ________________________ 

Contractor: _________________________    Contract No. _______________________ 

 ________________________________    Contract Date: _____________________ 
 
                        Unit Price 
Item    Description of Work    Unit    Quantity or % Complete   Amount
   
 
 
 
 
 
 
 
Budget Account Distribution      Total Amount        $______________ 
            Retention        $______________ 
 
 
            Difference        $______________ 
            Less Previous Payments    $______________ 
 
            Net Amount of this Estimate    $______________
      
 
 
Prepared by ____________________________  Approved by ___________________________ 
    Contractor            Engineer 

 
 
Checked by: ____________________________  Approved by ___________________________ 
                  Owner   
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FO‐IX 
CONTRACT CHANGE ORDER 

 
Contract No. _________________________ __  Change Order No. ______________________ 
Contract Name: _______________________  Date; _______________________________ 
___________________________________ 
 
To: __________________________________ 

_____________________________________ 

_____________________________________ 
 
  This  Change  Order  represents  a  supplementary  agreement  between  the  Owner  and  the 
Contractor, whose names appear below, to the contract existing between them for the construction 
of the project named herein. The changes defined  in this order are to be performed  in accordance 
with the clauses of the existing contract which apply to and govern such changes.  
 
CHANGE INSTRUCTION: 
 
   
 
 
  NET CHANGE TO CONTRACT FOR THIS CHANGE ORDER      $______________ 
 
  The original Contract Sum was            $______________ 
  Net change by previous Change Orders          $______________ 
 
  The new Contract Sum including this Change Order will be      $______________ 
 
The  Contract  time will  be  (increased)  (decreased)  (unchanged)  by  ________________  days.  The 
Date of Completion as of the date of this Change Order therefore is ______________________. 
 
_____________________    _______________________    _____________________ 
   Engineer           Contractor           Owner 

 
 
_____________________    ______________________    _____________________ 
Address          Address          Address 

 
____________________    _______________________    _____________________ 
 
By _________________    By______________________   By__________________ 
 
Date _______________    Date__________________    Date_________________ 



86 

FO‐X 
 
                  Escrow No. ________________ 
 

ESCROW AGREEMENT FOR DEPOSIT OF 
SECURITY IN LIEU OF CASH RETENTION 

ON PUBLIC WORKS PROJECT 
 
  THIS AGREEMENT, made this ___________ day of ______________________, 20___, by and 
between  Rancho  Murieta  Community  Services  District  (hereinafter  referred  to  as  Owner), 
_______________________________________________________________  (hereinafter  referred 
to as Contractor), and ______________________________________________________, a state or 
federally charged bank (hereinafter referred to as Escrow Agent). 
 
  WHEREAS, Section 4590 of the California Government Code provides that a Contractor on a 
Public Works contract may deposit with an escrow agent securities having a value equivalent to or 
greater than the amount to be held by the public agency owner for retention payments, and under 
appropriate circumstances, receive the withheld retention payments; 
 
  NOW, THEREFORE,  in  consideration of  the mutual promises herein  contained,  the parties 
hereto agree as follows: 
 

1.  Owner  has  let  to  Contractor  Contract  No.  _______,  for  the  construction  of 
_____________________________,  said  construction  contract  being  dated 
_______________. That said, construction contract provides that the Owner shall retain 
from each progress payment a specified portion of the progress payment until the lapse 
of  a  specified  period  of  time  following  acceptance  by  the  Owner  of  the  completed 
construction  project.  That  said,  construction  contact  further  provides  that  the 
Contractor may substitute a deposit of securities in lieu of the Owner withholding such 
monies  from  the  total  amount  of  the  performance  by  the  Contractor  provided  such 
deposit of securities complies with the terms of the Construction contract and law. 

 
2.  Contractor  may  deposit  with  Escrow  Agent  securities  eligible  for  investment  under 

Section  4590  of  the  California  Government  Code  as  security  in  lieu  of  any  monies 
withheld  by  the  Owner  to  ensure  performance  under  the  aforesaid  construction 
contract. 

 
3.  Escrow Agent shall, upon deposit by the Contractor of eligible securities, determine the 

value of the securities so deposited and certify in the form attached as Exhibit “A” to the 
Rancho Murieta Community Services District, P.O. Box 1050, Rancho Murieta, CA 95683, 
that eligible securities have been deposited with the Escrow Agent by the Contract on 
account  for  release  of  retention  by  the  District  of  monies  withheld  to  ensure 
performance  of  the  aforesaid  construction  contract.  Such  certification  shall  state 
minimum  value  of  the  securities.  The  securities  shall  not  be  released  by  the  Escrow 
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agent until the Owner’s Engineer (hereinafter referred to as Engineer) has instructed the 
Escrow Agent, in writing, that the said securities may be released to the Contractor. The 
form of such instruction in writing is annexed hereto as Exhibit “B”. 

 
4.  Escrow  Agent  shall  hold  the  aforesaid  securities  until  such  time  Escrow  Agent  is 

instructed  in  writing  by  the  Owner’s  Engineer  that  Escrow  Agent  may  release  the 
securities  to  the  Contractor.  In  the  event  the  Owner’s  Engineer  submits  a  written 
demand and certification,  in the  form attached hereto as Exhibit “C:”, stating that the 
Contract has failed to perform all or part of the construction agreement after notice and 
demanding  the payment of a specified amount of cash  to be delivered by  the Escrow 
agent  to  the Owner,  the Escrow Agent  shall,  seven  (7) days  following  receipt of  such 
demand and certification, cause sufficient of the securities deposited by Contractor to 
be  sold  and  shall  immediately  deliver  to  the Owner’s  Engineer,  the  amount  of  cash 
specified  in the said demand and certification. No proof or documents, other than the 
demand and certification, shall be required of the Engineer by the Escrow Agent in order 
to accomplish  the  sale and delivery as  specified herein. Any excess  cash or  securities 
remaining after satisfaction of  the Engineer’s demand shall be retained by  the Escrow 
Agent until further instructed by the Engineer. 

 
5.  Upon receipt by Owner of an appropriate certification as set forth in Paragraph 3 above, 

Owner shall release to Contractor, all monies withheld by Owner to ensure performance 
of  the  aforesaid  construction  contract, but only  to  the extent  that  such monies have 
been eared by the Contractor and do not exceed the value of the securities deposited as 
set  forth  in  the  certification.  Further, Owner  shall  not  release  to  the  Contractor  any 
monies required to be withheld pursuant to a valid stop notice  filed by any person so 
authorized and with respect to the said construction contract. Owner shall be the sole 
judge of the validity of all such stop notices and shall retain 125% of the amount claimed 
in the stop notice. At such time as the opinion of the Owner’s Engineer, the Contractor 
has failed to perform all or part of the construction agreement, the Engineer may give 
ten  (10) day’s written notice  to  the Contractor  to adequately commence or complete 
such performance, or the Engineer shall make demand upon the Escrow Agent for sale 
of securities deposited by  the Contractor and  for  the delivery of cash proceeds  to  the 
Engineer.  Upon  failure  of  the  Contractor  to  adequately  commence  or  complete 
performance within the time specified by the Engineer, the Engineer may submit to the 
Escrow Agent a written demand and certification in the form attached hereto as Exhibit 
“C’, specifying the amount to be paid to the Owner, and the Escrow Agent shall comply 
with  the  terms  thereof. The Owner’s Engineer shall be  the sole  judge of  the  failure of 
performance  by  the  Contractor,  the  adequacy  of  commencement  or  completion  of 
performance  by  the  Contractor  and  the  value  of  the  failure  of  performance  by  the 
Contractor. 

 
 6.  This  Escrow  Agreement  is  a  third  party  beneficiary  contractor  to  the  extent  that  it 

provides  security  to  the Owner.  The  Contractor  shall  be  the  beneficial  owner  of  any 
securities  substituted  for monies withheld and  shall  receive any  interest  thereon. The 
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Owner shall have the right to have any such securities sold by the Escrow Agent and the 
cash value thereof delivered to the Owner as set  forth above.  In the event the sale of 
the  securities  does  not  realize  sufficient  cash  to  pay  to  the  Owner,  the  amount 
demanded  by  the  Engineer,  Contractor  shall  be  obligated  to  immediately  pay  to  the 
Owner  any  deficiency,  and  the Owner  shall  be  further  entitled  to withhold  any  such 
deficiency from any payments then due from the Owner to the Contractor or to become 
due. 

 
7.  Contractor shall pay all fees and costs required to establish and maintain the escrow and 

to carry out the terms of this agreement. 
 
8.  Both the Contractor and the Escrow Agent shall indemnity and hold harmless the Owner 

from any loss suffered by the Owner as a result of any act or omission of Escrow Agent 
or Contractor or any of their officers, employees, or agents. Further, the Contractor shall 
indemnify and hold harmless the Owner from any loss suffered by the Owner resulting 
from  the  acts  or  omissions  of  the  Escrow  Agent  or  any  of  its  officers,  employees  or 
agents.  Further,  the  Contractor  shall  indemnify  and  hold  harmless  the  Escrow  Agent 
from any  loss  the Escrow Agent may suffer as a  result of  the acts or omissions of  the 
Contractor or any of its officers, employees, or agents. 

 
IN WITNESS WHEREOF,  the  parties  hereto  have  executed  this  agreement  the  day  and  year  first 
above stated. 
 
            ______________________________________ 
            Rancho Murieta Community Service District 

 
          By:  ______________________________________ 
            Owner 

 
 
            ______________________________________ 
            Contractor 

 
 
    ESCROW AGENT:    ______________________________________ 
 
    Name of Bank:     ______________________________________ 
 
    Bank Address:     ______________________________________ 
  
            ______________________________________ 
 
            ______________________________________ 
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FO‐XI 
EXHIBIT A 

 
 
To: Rancho Murieta Community Services District 
       P.O. Box 1050 
       Rancho Murieta, CA 95683 
 
  RE: CERTIFICATION OF DEPOSIT OF SECURITIES 
 
______________________________________________,  as  Escrow  Agent,  in  that  certain  Escrow 
Agreement for Deposit of Securities in Lieu of Cash Retention on Public Works Project between the 
Rancho Murieta Community  Services District.,  (referred  to  as Owner),  ______________________ 
(referred  to  as  Contractor)  and  ___________________________________,  a  state  or  federally 
chartered  bank    ___________________________________  (referred  to  as  Escrow  Agent),  dated 
__________________________, hereby certifies to the Rancho Murieta Community Services District 
that  the  said  Escrow  Agent  has  received  from  the  specified  Contractor,  securities  eligible  for 
investment of not less than $____________. The said Escrow Agent agrees to hold said securities in 
accordance with the term of the aforesaid escrow agent, and shall not release the said securities to 
the  said  Contractor  until  such  time  as  the  said  Escrow Agent  has  received  notification  from  the 
Owner’s  Engineer  that  the  construction  contract  has  been  accepted,  the  Escrow  Agent  further 
certifies  that written  demand  by  the Owner’s  Engineer,  the  Escrow  Agent  shall  cause  sufficient 
securities to be sold from those so deposited by the said Contractor and shall pay to the Owner the 
amount specified  in the demand, provided such demand does not exceed the amount specified as 
the minimum value of the securities therein. 
 
Dated:  ________________________________, at ____________________, California. 
 
______________________________ ,  
A state or federally chartered bank 

 
By: ___________________________ 
        Escrow Agent 

 
Name of Bank: ____________________________ 
 
Address of Bank: __________________________ 
 
        ___________________________ 
 
       ___________________________ 
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FO‐XII 
EXHIBIT B 

 
                    Escrow No. ____________ 
 
 
To:   Escrow Agent 
 
RE:  AUTHORIZATION TO RELEASE SECURITIES DEPOSITED BY CONTRACTOR 
 
  You, as Escrow Agent,  in that certain Escrow Agreement for Deposit of Securities  in Lieu of 
Cash Retention on Public works project, between the Rancho Murieta Community Services District, 
(referred  to  as Owner),  _____________________________________,  (referred  to  as  contractor), 
and _______________________________________, a state or federally chartered bank (referred to 
as Escrow Agent), dated ___________________, are hereby authorized to release to the aforesaid 
Contractor all securities deposited with you with respect to the aforesaid escrow agreement, except 
that  you  shall  be  required  to  retain  as  security  and  pursuant  to  the  terms  of  the  said  escrow 
agreement, securities having a value of not less than $___________, until such time as  you may be 
further notified by the Owner’s Engineer as to further release or as to sale. 
 
DATED: _____________________________ 
 
 
              ______________________________________ 
              Rancho Murieta Community Services District 
 
 
            By:  ____________________________________ 
              Engineer 
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FO‐XIII 
EXHIBIT C 

 
                  Escrow No. _________________ 
 
 

NOTIFICATION OF FAILURE OF PERFORMANCE 
DEMAND FOR SALE OF SECURITIES AND 

DEMAND FOR PAYMENT 
 
 
You, as Escrow Agent  in  that  certain Escrow Agreement  for Deposit of  Securities  in  Lieu of Cash 
Retention  on  Public  Works  Project  between  the  Rancho  Murieta  Community  Services  District, 
(referred to as owner), ________________________________________, (referred to as Contractor) 
and ______________________________, a state or federally chartered bank (referred to as Escrow 
Agent), dated ____________________________, are hereby notified  that  the  said Contractor has 
failed  to  perform  all  or  part  of  that  certain  construction  contract  described  in  the  said  escrow 
agreement after having been given written notice of lack of performance. You are hereby directed 
to cause to be sold securities deposited by the said Contractor with you and in accordance with the 
Escrow  Agreement,  said  securities  having  a  minimum  value  of  $__________,  and  to  deliver 
forthwith  to  the Owner’s Engineer  the sum of $___________. Any  remaining securities deposited 
pursuant to the terms of the said escrow agreement shall be retained by your pursuant to further 
written notice by the Owner’s Engineer. 
 
Dated: __________________________ 
 
               
              ______________________________________ 
              Rancho Murieta Community Services District 
 
 
            By:  ____________________________________ 
              Engineer 
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FO‐XIV 
GUARANTEE 

 
 
CONTRACT NO./PROJECT TITLE ____________________________________________________ 
 
 
  We  hereby  guarantee  that  the  ____________________________________________  has 
been  constructed/installed  in  accordance  with  the  drawings  and  specifications  and  that  the 
_______________________  will  fulfill  the  requirements  of  the  guarantee  included  in  the 
specifications. We agree or replace any or all of our work, together with any other adjacent work 
which may be displaced in so doing, that may prove to be defective in its workmanship or materials 
within a period of ______________________, from the date of acceptance of _________________ 
by  ____________________________  without  any  expense  whatsoever  to  said  Owner,  ordinary 
wear or teat or unusual above or neglect excepted. The contractor agrees to use and abide by the 
conditions of the guarantee, and this guarantee will be signed and delivered to the Owner before 
the final payment is made. 
 
In the vent of our failure to comply with the above mentioned conditions, within ten (100 days after 
being notified in writing by the Owner, we do hereby authorize said Owner to proceed to have said 
defects repaired and made good at our expense and we will honor and pay the costs and charges 
therefore upon demand. 
 
 
Dated: _______________________________  Signed: _____________________________ 
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FO‐XV 
PROPRIETARY INFORMATION AGREEMENT 

BETWEEN 
RANCHO MURIETA COMMUNITY SERVICES DISTRICT 

AND 

____________________________________ 
 
 
The  Rancho Murieta  Community  Services  District  (hereinafter  referred  to  as  District) wishes  to 
receive  from  ___________________________________  (hereinafter  referred  to  as  Contractor) 
certain technical  information claimed by the Contractor to be proprietary and hereinafter referred 
to as “proprietary Data”. Submittal of Proprietary Data by Contractor to District  is required by the 
Construction Contract  for  testing, operating and maintain equipment, equipment assemblies and 
system constructed under the contract. Contractor and District agree for a period of _______ year 
as follows: 
 

1.  The proprietary data  is submitted  to  the District based on  the understanding  that  the 
district would not disclose  the  same  to others outside  the District, nor  reproduce  the 
contents of said proprietary data or provide copies hereof to others outside the District 
without authorization  from  the Contractor. Contractor claims proprietary  rights  in  the 
contents  of  the  proprietary  data  as  a  basis  for  preventing  disclosure  of  the  contents 
thereof  to others. Contractor understands  that  the District has  reservations as  to  the 
proprietary of excluding the proprietary data from disclosure under the California Public 
Records Act (Government Code, Section 6150, et seq.)  

 
2.  The District may make  such  disclosure  or  reproduction  of  the  proprietary  data  as  is 

reasonably necessary or convenient to operate and maintain the subject equipment and 
to otherwise fully enjoy the use and benefit of the subject equipment. 

 
3.  Except  as  provided  in  paragraph  2,  above,  if  any  person makes  a  proper  request  to 

review  or  be  provided  with  copies  of  the  proprietary  data  or  any  part  thereof, 
immediately upon notification thereof, Contractor agrees to defend the District and  its 
officers, agents and employees against any action resulting from denial of such request. 
If Contractor fails to promptly provide such defense, the District, its officers, agents, and 
employees shall be free to grant such requests. 

 
  4.  Contractor shall indemnify and hold harmless the District, its officers, agents and 

employees  from  any  and  all  claims,  costs,  liabilities  or  damages,  including  attorney’s 
fees and court costs resulting from the performance of this agreement. 

 
EXECUTED on this ______ day of ____________________________, 20____. 
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By:_________________________________    By:_______________________________ 
 
Title:_______________________________    Title:________________________________ 
 
 
 
 


